

Utah Department of Transportation  
Abstract of Bids

Project Number :

S-R299(416)

PIN :

19472

Project Name :

U-111; Herriman Blvd to South Jordan Pkwy

Delivery Method :

Design Bid Build

Concept :

New Capacity

Bid Opening Date and Time :

09/11/2025 2:00 PM

County :

Salt Lake

Engineer's Estimate (Base)  
\$27,858,743.00

| Company                                 | Contract Amount<br>(Base (P)) | % of Engineer's Estimate |
|-----------------------------------------|-------------------------------|--------------------------|
| STAKER & PARSON COS DBA STAKER PAVING & | \$ 14,913,625.00              | 53.53%                   |
| WHITAKER CONSTRUCTION COMPANY INC.      | \$ 15,844,218.65              | 56.87%                   |
| ACME CONSTRUCTION INC                   | \$ 15,845,693.85              | 56.88%                   |
| KILGORE COMPANIES, LLC                  | \$ 16,088,804.71              | 57.75%                   |
| KENNY SENG CONSTRUCTION LLC             | \$ 16,854,089.19              | 60.50%                   |
| AMES CONSTRUCTION, INC.                 | \$ 17,763,591.91              | 63.76%                   |
| GENEVA ROCK PRODUCTS, INC.              | \$ 18,411,902.90              | 66.09%                   |
| LANDMARK EXCAVATING INC                 | \$ 19,580,369.10              | 70.28%                   |
| RED PINE CONSTRUCTION, LLC              | \$ 20,284,990.25              | 72.81%                   |
| GRANITE CONSTRUCTION COMPANY            | \$ 20,714,210.30              | 74.35%                   |
| STACY AND WITBECK INC                   | \$ 20,717,888.00              | 74.37%                   |
| TWO RIVERS GC, LLC                      | \$ 20,995,175.00              | 75.36%                   |
| MC CONTRACTORS INC                      | \$ 24,736,474.08              | 88.79%                   |

Note: Award consideration includes base plus time component(s)

| Utah Department of Transportation |              |                                           |                                 |            |           |      | Engineer's Estimate |              | Bidder :<br><br>STAKER & PARSON COS<br>DBA STAKER PAVING & |              | Bidder :<br><br>WHITAKER CONSTRUCTION<br>COMPANY INC. |              |        |  |                 |                 |               |               |                 |                 |
|-----------------------------------|--------------|-------------------------------------------|---------------------------------|------------|-----------|------|---------------------|--------------|------------------------------------------------------------|--------------|-------------------------------------------------------|--------------|--------|--|-----------------|-----------------|---------------|---------------|-----------------|-----------------|
| Abstract of Bids                  |              |                                           |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| Project No :                      |              | S-R299(416)                               |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| Project Name :                    |              | U-111; Herriman Blvd to South Jordan Pkwy |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| County :                          |              | Salt Lake                                 |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| Region :                          |              | Region 2                                  |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| Concept :                         |              | New Capacity                              |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| Bid Opening Date : 9/11/2025      |              |                                           |                                 |            |           |      | Unit Price          |              | Amount                                                     |              | Unit Price                                            |              | Amount |  |                 |                 |               |               |                 |                 |
| Line No.                          | Item No.     | Container Description                     | Item Name                       | Additive # | Qty       | Unit |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
|                                   | 10 - ROADWAY | Base                                      |                                 |            |           |      |                     |              |                                                            |              |                                                       |              |        |  |                 |                 |               |               |                 |                 |
| 1                                 | 015017010    |                                           | Mobilization                    |            | 1.00      | Lump |                     |              |                                                            |              |                                                       |              |        |  | \$ 3,635,903.84 | \$ 3,635,903.84 | \$ 939,000.00 | \$ 939,000.00 | \$ 1,474,500.00 | \$ 1,474,500.00 |
| 2                                 | 01540701*    |                                           | Public Information Services     |            | 1.00      | Lump |                     |              |                                                            |              |                                                       |              |        |  | \$ 40,000.00    | \$ 40,000.00    | \$ 4,999.41   | \$ 4,999.41   | \$ 15,000.00    | \$ 15,000.00    |
| 3                                 | 01554700*    |                                           | Traffic Control                 |            | 1.00      | Lump |                     |              |                                                            |              |                                                       |              |        |  | \$ 1,505,000.00 | \$ 1,505,000.00 | \$ 584,450.00 | \$ 584,450.00 | \$ 228,000.00   | \$ 228,000.00   |
| 4                                 | 015717025    |                                           | Check Dam - Fiber Roll          |            | 1,518.00  | ft   |                     |              |                                                            |              |                                                       |              |        |  | \$ 8.00         | \$ 12,144.00    | \$ 4.25       | \$ 6,451.50   | \$ 4.60         | \$ 6,982.80     |
| 5                                 | 015717030    |                                           | Silt Fence                      |            | 17,225.00 | ft   | \$ 4.00             | \$ 68,900.00 | \$ 3.15                                                    | \$ 54,258.75 | \$ 2.60                                               | \$ 44,785.00 |        |  |                 |                 |               |               |                 |                 |
| 6                                 | 015717075    |                                           | Drop-Inlet Barrier - Fiber Roll |            | 48.00     | ft   | \$ 25.00            | \$ 1,200.00  | \$ 8.00                                                    | \$ 384.00    | \$ 8.50                                               | \$ 408.00    |        |  |                 |                 |               |               |                 |                 |

| Utah Department of Transportation |           |                                           |                                                              |            |            |       |                     |                 | Bidder :                                   |                 | Bidder :                              |                 |
|-----------------------------------|-----------|-------------------------------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------------------------------|-----------------|---------------------------------------|-----------------|
| Abstract of Bids                  |           |                                           |                                                              |            |            |       | Engineer's Estimate |                 | STAKER & PARSON COS<br>DBA STAKER PAVING & |                 | WHITAKER CONSTRUCTION<br>COMPANY INC. |                 |
| Project No :                      |           | S-R299(416)                               |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| County :                          |           | Salt Lake                                 |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| Region :                          |           | Region 2                                  |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| Concept :                         |           | New Capacity                              |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                              |            |            |       |                     |                 |                                            |                 |                                       |                 |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount          | Unit Price                            | Amount          |
| 7                                 | 015717115 |                                           | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 191.00                                  | \$ 3,056.00     | \$ 205.00                             | \$ 3,280.00     |
| 8                                 | 015717120 |                                           | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 258.25                                  | \$ 2,582.50     | \$ 1,020.00                           | \$ 10,200.00    |
| 9                                 | 015717130 |                                           | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 4,985.00                                | \$ 19,940.00    | \$ 3,570.00                           | \$ 14,280.00    |
| 10                                | 017217010 |                                           | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 99,168.00                               | \$ 99,168.00    | \$ 64,400.00                          | \$ 64,400.00    |
| 11                                | 018927051 |                                           | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 413.00                                  | \$ 1,239.00     | \$ 450.00                             | \$ 1,350.00     |
| 12                                | 018927052 |                                           | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 725.00                                  | \$ 2,175.00     | \$ 785.00                             | \$ 2,355.00     |
| 13                                | 018927061 |                                           | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 413.00                                  | \$ 413.00       | \$ 450.00                             | \$ 450.00       |
| 14                                | 018927062 |                                           | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 1,136.00                                | \$ 1,136.00     | \$ 1,280.00                           | \$ 1,280.00     |
| 15                                | 02056700* |                                           | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 10.75                                   | \$ 1,075,139.75 | \$ 12.00                              | \$ 1,200,156.00 |
| 16                                | 02056701* |                                           | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 26.00                                   | \$ 1,047,436.00 | \$ 25.50                              | \$ 1,027,293.00 |
| 17                                | 02072701* |                                           | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 3.65                                    | \$ 217,226.10   | \$ 5.20                               | \$ 309,472.80   |
| 18                                | 020757010 |                                           | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 1.25                                    | \$ 155,735.00   | \$ 1.30                               | \$ 161,964.40   |
| 19                                | 02076701* |                                           | Relocate JVVCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 17,561.00                               | \$ 17,561.00    | \$ 5,320.00                           | \$ 5,320.00     |
| 20                                | 02076702* |                                           | Relocate JVVCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 17,561.00                               | \$ 17,561.00    | \$ 10,100.00                          | \$ 10,100.00    |
| 21                                | 02076703* |                                           | Reconstruct JVVCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 27,890.00                               | \$ 27,890.00    | \$ 18,200.00                          | \$ 18,200.00    |
| 22                                | 02077701* |                                           | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 7,500.00                                | \$ 15,000.00    | \$ 5,320.00                           | \$ 10,640.00    |
| 23                                | 02083701* |                                           | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 3,615.00                                | \$ 3,615.00     | \$ 3,920.00                           | \$ 3,920.00     |
| 24                                | 022217050 |                                           | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 1,320.00                                | \$ 1,320.00     | \$ 1,430.00                           | \$ 1,430.00     |
| 25                                | 022217080 |                                           | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 3.10                                    | \$ 9,932.40     | \$ 1.70                               | \$ 5,446.80     |
| 26                                | 02221711P |                                           | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 6.60                                    | \$ 63,709.80    | \$ 6.20                               | \$ 59,848.60    |
| 27                                | 022217125 |                                           | Remove Concrete Curb and Gutter                              |            | 1,255.00   | ft    | \$ 8.25             | \$ 10,353.75    | \$ 6.65                                    | \$ 8,345.75     | \$ 3.60                               | \$ 4,518.00     |
| 28                                | 022217165 |                                           | Remove Asphalt Pavement                                      |            | 45,849.00  | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 5.45                                    | \$ 249,877.05   | \$ 3.40                               | \$ 155,886.60   |
| 29                                | 02231702* |                                           | Clearing and Grubbing Shallow Depth (Plan Quantity)          |            | 8.00       | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 15,400.00                               | \$ 123,200.00   | \$ 13,800.00                          | \$ 110,400.00   |
| 30                                | 022317020 |                                           | Clearing and Grubbing (Plan Quantity)                        |            | 35.00      | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 4,555.00                                | \$ 159,425.00   | \$ 1,370.00                           | \$ 47,950.00    |
| 31                                | 023167020 |                                           | Roadway Excavation (Plan Quantity)                           |            | 99,915.00  | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 4.86                                    | \$ 485,586.90   | \$ 5.40                               | \$ 539,541.00   |

| Utah Department of Transportation |           |                                           |                                                                 |            |           |       |                     |                 | Bidder :                                   |                 | Bidder :                              |               |
|-----------------------------------|-----------|-------------------------------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------------------------------|-----------------|---------------------------------------|---------------|
| Abstract of Bids                  |           |                                           |                                                                 |            |           |       | Engineer's Estimate |                 | STAKER & PARSON COS<br>DBA STAKER PAVING & |                 | WHITAKER CONSTRUCTION<br>COMPANY INC. |               |
| Project No :                      |           | S-R299(416)                               |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| County :                          |           | Salt Lake                                 |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| Region :                          |           | Region 2                                  |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| Concept :                         |           | New Capacity                              |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                                 |            |           |       |                     |                 |                                            |                 |                                       |               |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount          | Unit Price                            | Amount        |
| 32                                | 02316702P |                                           | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 191,167.00                              | \$ 191,167.00   | \$ 134,500.00                         | \$ 134,500.00 |
| 33                                | 023187010 |                                           | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 13.40                                   | \$ 22,190.40    | \$ 6.90                               | \$ 11,426.40  |
| 34                                | 023737010 |                                           | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 101.00                                  | \$ 32,219.00    | \$ 140.00                             | \$ 44,660.00  |
| 35                                | 023767020 |                                           | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.00                                    | \$ 3,906.00     | \$ 3.20                               | \$ 4,166.40   |
| 36                                | 023767080 |                                           | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 3.65                                    | \$ 2,595.15     | \$ 4.00                               | \$ 2,844.00   |
| 37                                | 02610739P |                                           | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 540.00                                  | \$ 99,360.00    | \$ 870.00                             | \$ 160,080.00 |
| 38                                | 026107616 |                                           | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 100.00                                  | \$ 69,800.00    | \$ 90.50                              | \$ 63,169.00  |
| 39                                | 026107618 |                                           | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 117.00                                  | \$ 32,994.00    | \$ 130.00                             | \$ 36,660.00  |
| 40                                | 026107622 |                                           | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 185.00                                  | \$ 105,265.00   | \$ 190.00                             | \$ 108,110.00 |
| 41                                | 026107626 |                                           | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 348.00                                  | \$ 130,152.00   | \$ 285.00                             | \$ 106,590.00 |
| 42                                | 026137030 |                                           | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,716.00                                | \$ 3,432.00     | \$ 910.00                             | \$ 1,820.00   |
| 43                                | 026137060 |                                           | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 2,650.00                                | \$ 13,250.00    | \$ 2,010.00                           | \$ 10,050.00  |
| 44                                | 026137475 |                                           | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 3,088.00                                | \$ 43,232.00    | \$ 2,930.00                           | \$ 41,020.00  |
| 45                                | 026137505 |                                           | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 3,310.00                                | \$ 13,240.00    | \$ 14,200.00                          | \$ 56,800.00  |
| 46                                | 026337060 |                                           | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 7,960.00                                | \$ 7,960.00     | \$ 13,100.00                          | \$ 13,100.00  |
| 47                                | 026337065 |                                           | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11               |            | 1.00      | Each  | \$ 12,600.00        | \$ 12,600.00    | \$ 9,395.00                                | \$ 9,395.00     | \$ 12,500.00                          | \$ 12,500.00  |
| 48                                | 026337070 |                                           | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11               |            | 1.00      | Each  | \$ 14,600.00        | \$ 14,600.00    | \$ 9,400.00                                | \$ 9,400.00     | \$ 13,600.00                          | \$ 13,600.00  |
| 49                                | 026337130 |                                           | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9            |            | 5.00      | Each  | \$ 12,700.00        | \$ 63,500.00    | \$ 7,710.00                                | \$ 38,550.00    | \$ 10,200.00                          | \$ 51,000.00  |
| 50                                | 026337140 |                                           | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9            |            | 1.00      | Each  | \$ 15,100.00        | \$ 15,100.00    | \$ 11,055.00                               | \$ 11,055.00    | \$ 29,000.00                          | \$ 29,000.00  |
| 51                                | 02721702* |                                           | Untreated Base Course (Plan Quantity)                           |            | 24,961.00 | cu yd | \$ 50.60            | \$ 1,263,026.60 | \$ 45.20                                   | \$ 1,128,237.20 | \$ 39.50                              | \$ 985,959.50 |

| Utah Department of Transportation |                 |                                           |                                                                                      |            |           |       |                     |                 | Bidder :                                   |                 | Bidder :                              |                 |
|-----------------------------------|-----------------|-------------------------------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------------------------------|-----------------|---------------------------------------|-----------------|
| Abstract of Bids                  |                 |                                           |                                                                                      |            |           |       | Engineer's Estimate |                 | STAKER & PARSON COS<br>DBA STAKER PAVING & |                 | WHITAKER CONSTRUCTION<br>COMPANY INC. |                 |
| Project No :                      |                 | S-R299(416)                               |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| Project Name :                    |                 | U-111; Herriman Blvd to South Jordan Pkwy |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| County :                          |                 | Salt Lake                                 |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| Region :                          |                 | Region 2                                  |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| Concept :                         |                 | New Capacity                              |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| Bid Opening Date :                |                 | 9/11/2025                                 |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| Line No.                          | Item No.        | Container Description                     | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount          | Unit Price                            | Amount          |
| 52                                | 027377001       |                                           | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00           | \$ 52,200.00    | \$ 346.00                                  | \$ 60,204.00    | \$ 310.00                             | \$ 53,940.00    |
| 53                                | 027377002       |                                           | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00           | \$ 24,360.00    | \$ 109.00                                  | \$ 18,966.00    | \$ 150.00                             | \$ 26,100.00    |
| 54                                | 027377003       |                                           | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00           | \$ 38,367.00    | \$ 106.00                                  | \$ 27,666.00    | \$ 140.00                             | \$ 36,540.00    |
| 55                                | 02740700*       |                                           | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40           | \$ 5,374,656.00 | \$ 110.75                                  | \$ 4,428,892.50 | \$ 120.85                             | \$ 4,832,791.50 |
| 56                                | 02748706P       |                                           | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00         | \$ 82,620.00    | \$ 1.00                                    | \$ 81.00        | \$ 515.00                             | \$ 41,715.00    |
| 57                                | 027767025       |                                           | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00            | \$ 72,770.00    | \$ 41.00                                   | \$ 78,515.00    | \$ 37.50                              | \$ 71,812.50    |
| 58                                | 02776702P       |                                           | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00            | \$ 29,274.00    | \$ 33.00                                   | \$ 23,001.00    | \$ 39.00                              | \$ 27,183.00    |
| 59                                | 027767030       |                                           | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62             | \$ 1,616.16     | \$ 21.00                                   | \$ 3,528.00     | \$ 22.00                              | \$ 3,696.00     |
| 60                                | 027767060       |                                           | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00            | \$ 10,410.00    | \$ 20.50                                   | \$ 14,227.00    | \$ 17.50                              | \$ 12,145.00    |
| 61                                | 028217028       |                                           | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00            | \$ 35,456.00    | \$ 33.00                                   | \$ 36,564.00    | \$ 18.50                              | \$ 20,498.00    |
| 62                                | 028217044       |                                           | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00           | \$ 2,200.00     | \$ 1,240.00                                | \$ 13,640.00    | \$ 325.00                             | \$ 3,575.00     |
| 63                                | 028217100       |                                           | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00         | \$ 2,500.00     | \$ 3,305.00                                | \$ 3,305.00     | \$ 1,450.00                           | \$ 1,450.00     |
| 64                                | 028227005       |                                           | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00            | \$ 74,592.00    | \$ 13.50                                   | \$ 55,944.00    | \$ 9.30                               | \$ 38,539.20    |
| 65                                | 028447111       |                                           | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50           | \$ 9,330.00     | \$ 171.50                                  | \$ 10,290.00    | \$ 175.00                             | \$ 10,500.00    |
| 66                                | 029617030       |                                           | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70            | \$ 34,359.60    | \$ 4.60                                    | \$ 11,536.80    | \$ 3.40                               | \$ 8,527.20     |
| 67                                | 03310710P       |                                           | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00         | \$ 27,100.00    | \$ 1,653.00                                | \$ 16,530.00    | \$ 2,120.00                           | \$ 21,200.00    |
| 68                                | 03310711D       |                                           | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00        | \$ 15,800.00    | \$ 10,226.00                               | \$ 10,226.00    | \$ 10,800.00                          | \$ 10,800.00    |
| 69                                | 03310715P       |                                           | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00        | \$ 36,400.00    | \$ 20,660.00                               | \$ 41,320.00    | \$ 26,700.00                          | \$ 53,400.00    |
|                                   | Subtotal        |                                           |                                                                                      |            |           |       | \$ 22,773,480.40    |                 | \$ 12,219,649.96                           |                 | \$ 12,700,825.70                      |                 |
|                                   | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                                                      |            |           |       |                     |                 |                                            |                 |                                       |                 |
| 70                                | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)                                             |            | 325.00    | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 44.50                                   | \$ 14,462.50    | \$ 72.00                              | \$ 23,400.00    |
| 71                                | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)                                      |            | 400.00    | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 78.50                                   | \$ 31,400.00    | \$ 105.00                             | \$ 42,000.00    |
| 72                                | 020757010       |                                           | Separation Geotextile                                                                |            | 762.00    | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 2.05                                    | \$ 1,562.10     | \$ 1.60                               | \$ 1,219.20     |

| Utah Department of Transportation                        |                  |                                           |                                                   |            |            |       |                     |                 | Bidder :                                   |               | Bidder :                              |               |
|----------------------------------------------------------|------------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------------------------------|---------------|---------------------------------------|---------------|
| Abstract of Bids                                         |                  |                                           |                                                   |            |            |       | Engineer's Estimate |                 | STAKER & PARSON COS<br>DBA STAKER PAVING & |               | WHITAKER CONSTRUCTION<br>COMPANY INC. |               |
| Project No : S-R299(416)                                 |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| County : Salt Lake                                       |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| Region : Region 2                                        |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| Concept : New Capacity                                   |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| Bid Opening Date : 9/11/2025                             |                  |                                           |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| Line No.                                                 | Item No.         | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount        | Unit Price                            | Amount        |
| 73                                                       | 026227060        |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 26.85                                   | \$ 10,283.55  | \$ 31.50                              | \$ 12,064.50  |
| 74                                                       | 028247010        |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 119.00                                  | \$ 16,184.00  | \$ 72.50                              | \$ 9,860.00   |
| 75                                                       | 032117010        |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.75                                    | \$ 187,181.75 | \$ 1.60                               | \$ 171,137.60 |
| 76                                                       | 03310701D        |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 295,440.00                              | \$ 295,440.00 | \$ 422,000.00                         | \$ 422,000.00 |
| 77                                                       | 071057010        |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 5.20                                    | \$ 35,136.40  | \$ 5.60                               | \$ 37,839.20  |
| 78                                                       | 099817010        |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 1.50                                    | \$ 11,545.50  | \$ 6.20                               | \$ 47,721.40  |
| 79                                                       | 099827000        |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 2.50                                    | \$ 19,242.50  | \$ 6.20                               | \$ 47,721.40  |
| 80                                                       | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 5,201.00                                | \$ 5,201.00   | \$ 5,650.00                           | \$ 5,650.00   |
|                                                          | Subtotal         |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 627,639.30                              |               | \$ 820,613.30                         |               |
|                                                          | 20 - STRUCTURES  | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| 81                                                       | 020567025        |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 44.50                                   | \$ 18,512.00  | \$ 71.50                              | \$ 29,744.00  |
| 82                                                       | 020567060        |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 65.10                                   | \$ 28,253.40  | \$ 105.00                             | \$ 45,570.00  |
| 83                                                       | 020757010        |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 2.10                                    | \$ 1,726.20   | \$ 1.60                               | \$ 1,315.20   |
| 84                                                       | 026227060        |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 26.85                                   | \$ 10,471.50  | \$ 31.50                              | \$ 12,285.00  |
| 85                                                       | 028247010        |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 119.00                                  | \$ 41,055.00  | \$ 84.00                              | \$ 28,980.00  |
| 86                                                       | 032117010        |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.55                                    | \$ 232,585.25 | \$ 1.60                               | \$ 240,088.00 |
| 87                                                       | 03310701D        |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 456,792.00                              | \$ 456,792.00 | \$ 535,000.00                         | \$ 535,000.00 |
| 88                                                       | 05829701P        |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 18.60                                   | \$ 204.60     | \$ 115.00                             | \$ 1,265.00   |
| 89                                                       | 071057010        |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 5.20                                    | \$ 40,196.00  | \$ 5.60                               | \$ 43,288.00  |
| 90                                                       | 099817010        |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 1.50                                    | \$ 13,312.50  | \$ 6.10                               | \$ 54,137.50  |
| 91                                                       | 099827000        |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 2.50                                    | \$ 22,187.50  | \$ 6.10                               | \$ 54,137.50  |
| 92                                                       | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 5,201.00                                | \$ 5,201.00   | \$ 5,650.00                           | \$ 5,650.00   |
|                                                          | Subtotal         |                                           |                                                   |            |            |       | \$ 1,737,569.30     |                 | \$ 870,496.95                              |               | \$ 1,051,460.20                       |               |
|                                                          | 30 - LANDSCAPING | Base                                      |                                                   |            |            |       |                     |                 |                                            |               |                                       |               |
| 93                                                       | 029117010        |                                           | HECP Type 1 (Plan Quantity)                       |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00    | \$ 0.40                                    | \$ 35,209.20  | \$ 0.45                               | \$ 39,610.35  |
| 94                                                       | 029117020        |                                           | HECP Type 2 (Plan Quantity)                       |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00    | \$ 0.92                                    | \$ 30,978.24  | \$ 1.00                               | \$ 33,672.00  |

| Utah Department of Transportation |              |                                           |                                                                            |            |            |       |                     |               | Bidder :                                   |               | Bidder :                              |               |
|-----------------------------------|--------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|--------------------------------------------|---------------|---------------------------------------|---------------|
| Abstract of Bids                  |              |                                           |                                                                            |            |            |       | Engineer's Estimate |               | STAKER & PARSON COS<br>DBA STAKER PAVING & |               | WHITAKER CONSTRUCTION<br>COMPANY INC. |               |
| Project No :                      |              | S-R299(416)                               |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| Project Name :                    |              | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| County :                          |              | Salt Lake                                 |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| Region :                          |              | Region 2                                  |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| Concept :                         |              | New Capacity                              |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| Bid Opening Date :                |              | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| Line No.                          | Item No.     | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price                                 | Amount        | Unit Price                            | Amount        |
| 95                                | 029127000    |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 0.31                                    | \$ 58,288.06  | \$ 0.40                               | \$ 75,210.40  |
| 96                                | 029127010    |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 0.60                                    | \$ 80,311.20  | \$ 0.35                               | \$ 46,848.20  |
| 97                                | 029227010    |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.18                                    | \$ 15,844.14  | \$ 0.20                               | \$ 17,604.60  |
| 98                                | 029227030    |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.20                                    | \$ 6,734.40   | \$ 0.20                               | \$ 6,734.40   |
|                                   | Subtotal     |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 227,365.24                              |               | \$ 219,679.95                         |               |
|                                   | 40 - SIGNING | Base                                      |                                                                            |            |            |       |                     |               |                                            |               |                                       |               |
| 99                                | 027657030    |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 3.60                                    | \$ 1,630.80   | \$ 3.90                               | \$ 1,766.70   |
| 100                               | 027657040    |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 129.00                                  | \$ 258.00     | \$ 140.00                             | \$ 280.00     |
| 101                               | 027687005    |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.25                                    | \$ 120,525.75 | \$ 4.60                               | \$ 130,451.40 |
| 102                               | 027687010    |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 8.50                                    | \$ 47,693.50  | \$ 9.20                               | \$ 51,621.20  |
| 103                               | 027687015    |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.25                                    | \$ 150,624.25 | \$ 4.60                               | \$ 163,028.60 |
| 104                               | 027687105    |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 336.00                                  | \$ 14,112.00  | \$ 365.00                             | \$ 15,330.00  |
| 105                               | 027687115    |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 26.00                                   | \$ 8,086.00   | \$ 28.00                              | \$ 8,708.00   |
| 106                               | 028427060    |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 77.50                                   | \$ 5,890.00   | \$ 84.00                              | \$ 6,384.00   |
| 107                               | 028427070    |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 77.50                                   | \$ 620.00     | \$ 84.00                              | \$ 672.00     |
| 108                               | 028917020    |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 36.00                                   | \$ 6,624.00   | \$ 39.00                              | \$ 7,176.00   |
| 109                               | 028917075    |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 65.00                                   | \$ 10,075.00  | \$ 70.00                              | \$ 10,850.00  |
| 110                               | 028917270    |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 77.50                                   | \$ 232.50     | \$ 84.00                              | \$ 252.00     |
| 111                               | 028917300    |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 305.00                                  | \$ 7,320.00   | \$ 330.00                             | \$ 7,920.00   |
| 112                               | 028917320    |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 620.00                                  | \$ 4,340.00   | \$ 675.00                             | \$ 4,725.00   |
| 113                               | 028917350    |                                           | Sign Post Base (B6B) For S Section Steel Posts                             |            | 4.00       | Each  | \$ 2,750.00         | \$ 11,000.00  | \$ 2,428.00                                | \$ 9,712.00   | \$ 2,640.00                           | \$ 10,560.00  |
| 114                               | 028917360    |                                           | Sign Post P2                                                               |            | 24.00      | Each  | \$ 350.00           | \$ 8,400.00   | \$ 98.25                                   | \$ 2,358.00   | \$ 105.00                             | \$ 2,520.00   |
| 115                               | 028917365    |                                           | Sign Post P3                                                               |            | 5.00       | Each  | \$ 215.00           | \$ 1,075.00   | \$ 196.00                                  | \$ 980.00     | \$ 215.00                             | \$ 1,075.00   |
| 116                               | 028917370    |                                           | Sign Post P4                                                               |            | 2.00       | Each  | \$ 280.00           | \$ 560.00     | \$ 232.50                                  | \$ 465.00     | \$ 250.00                             | \$ 500.00     |
| 117                               | 028917405    |                                           | Post S4 X 9.5                                                              |            | 4.00       | Each  | \$ 1,450.00         | \$ 5,800.00   | \$ 1,395.00                                | \$ 5,580.00   | \$ 1,510.00                           | \$ 6,040.00   |
| 118                               | 029837010    |                                           | Grinding for Grooved-In Pavement Markings                                  |            | 52,708.00  | ft    | \$ 0.65             | \$ 34,260.20  | \$ 0.70                                    | \$ 36,895.60  | \$ 0.75                               | \$ 39,531.00  |

| Utah Department of Transportation |                                                    |                                           |                                                        |            |             |       |                     |                 | Bidder :                                   |                 | Bidder :                              |                 |
|-----------------------------------|----------------------------------------------------|-------------------------------------------|--------------------------------------------------------|------------|-------------|-------|---------------------|-----------------|--------------------------------------------|-----------------|---------------------------------------|-----------------|
| Abstract of Bids                  |                                                    |                                           |                                                        |            |             |       | Engineer's Estimate |                 | STAKER & PARSON COS<br>DBA STAKER PAVING & |                 | WHITAKER CONSTRUCTION<br>COMPANY INC. |                 |
| Project No :                      |                                                    | S-R299(416)                               |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| Project Name :                    |                                                    | U-111; Herriman Blvd to South Jordan Pkwy |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| County :                          |                                                    | Salt Lake                                 |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| Region :                          |                                                    | Region 2                                  |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| Concept :                         |                                                    | New Capacity                              |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| Bid Opening Date :                |                                                    | 9/11/2025                                 |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| Line No.                          | Item No.                                           | Container Description                     | Item Name                                              | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount          | Unit Price                            | Amount          |
| 119                               | 02983701P                                          |                                           | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00    | ft    | \$ 0.90             | \$ 5,049.90     | \$ 4.65                                    | \$ 26,091.15    | \$ 5.10                               | \$ 28,616.10    |
| 120                               | 029837030                                          |                                           | Grinding for Grooved-In Pavement Messages              |            | 42.00       | Each  | \$ 150.00           | \$ 6,300.00     | \$ 295.00                                  | \$ 12,390.00    | \$ 320.00                             | \$ 13,440.00    |
|                                   | Subtotal                                           |                                           |                                                        |            |             |       | \$ 507,735.55       |                 | \$ 472,503.55                              |                 | \$ 511,447.00                         |                 |
|                                   | 50 - SIGNALS                                       | Base                                      |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| 121                               | 02892701D                                          |                                           | Traffic Signal System - Herriman Blvd                  |            | 1.00        | Lump  | \$ 160,000.00       | \$ 160,000.00   | \$ 81,312.00                               | \$ 81,312.00    | \$ 88,300.00                          | \$ 88,300.00    |
| 122                               | 02892702D                                          |                                           | Traffic Signal System - 11800 South                    |            | 1.00        | Lump  | \$ 176,000.00       | \$ 176,000.00   | \$ 83,135.00                               | \$ 83,135.00    | \$ 90,200.00                          | \$ 90,200.00    |
| 123                               | 02892703D                                          |                                           | Traffic Signal System - South Jordan Pkwy              |            | 1.00        | Lump  | \$ 152,000.00       | \$ 152,000.00   | \$ 80,460.00                               | \$ 80,460.00    | \$ 87,300.00                          | \$ 87,300.00    |
|                                   | Subtotal                                           |                                           |                                                        |            |             |       | \$ 488,000.00       |                 | \$ 244,907.00                              |                 | \$ 265,800.00                         |                 |
|                                   | 60 - LIGHTING                                      | Base                                      |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| 124                               | 16525701D                                          |                                           | Highway Lighting System - Copper Creek                 |            | 1.00        | Lump  | \$ 19,800.00        | \$ 19,800.00    | \$ 9,040.00                                | \$ 9,040.00     | \$ 9,810.00                           | \$ 9,810.00     |
| 125                               | 16525702D                                          |                                           | Highway Lighting System - Midas Creek                  |            | 1.00        | Lump  | \$ 19,800.00        | \$ 19,800.00    | \$ 9,040.00                                | \$ 9,040.00     | \$ 9,810.00                           | \$ 9,810.00     |
|                                   | Subtotal                                           |                                           |                                                        |            |             |       | \$ 39,600.00        |                 | \$ 18,080.00                               |                 | \$ 19,620.00                          |                 |
|                                   | 70 - ITS                                           | Base                                      |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| 126                               | 135537025                                          |                                           | One 3-Inch Conduit                                     |            | 1,355.00    | ft    | \$ 35.00            | \$ 47,425.00    | \$ 17.50                                   | \$ 23,712.50    | \$ 19.00                              | \$ 25,745.00    |
| 127                               | 135537035                                          |                                           | 1D Conduit                                             |            | 10,000.00   | ft    | \$ 32.00            | \$ 320,000.00   | \$ 18.25                                   | \$ 182,500.00   | \$ 20.00                              | \$ 200,000.00   |
| 128                               | 135547030                                          |                                           | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00        | Each  | \$ 3,500.00         | \$ 24,500.00    | \$ 1,944.00                                | \$ 13,608.00    | \$ 2,110.00                           | \$ 14,770.00    |
| 129                               | 135547040                                          |                                           | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00        | Each  | \$ 4,300.00         | \$ 12,900.00    | \$ 2,628.00                                | \$ 7,884.00     | \$ 2,850.00                           | \$ 8,550.00     |
| 130                               | 135947050                                          |                                           | 6 Strand SMFO Cable                                    |            | 165.00      | ft    | \$ 7.00             | \$ 1,155.00     | \$ 13.50                                   | \$ 2,227.50     | \$ 14.50                              | \$ 2,392.50     |
| 131                               | 135947130                                          |                                           | Fusion Splice                                          |            | 1.00        | Each  | \$ 100.00           | \$ 100.00       | \$ 372.00                                  | \$ 372.00       | \$ 405.00                             | \$ 405.00       |
| 132                               | 135947140                                          |                                           | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00        | Each  | \$ 2,200.00         | \$ 2,200.00     | \$ 1,989.00                                | \$ 1,989.00     | \$ 2,160.00                           | \$ 2,160.00     |
| 133                               | 135947150                                          |                                           | Fiber Optic Cable Splice Enclosure                     |            | 1.00        | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 690.00                                  | \$ 690.00       | \$ 750.00                             | \$ 750.00       |
|                                   | Subtotal                                           |                                           |                                                        |            |             |       | \$ 410,280.00       |                 | \$ 232,983.00                              |                 | \$ 254,772.50                         |                 |
|                                   | 180 - TIME AND/OR LANE RENTAL                      | Base                                      |                                                        |            |             |       |                     |                 |                                            |                 |                                       |                 |
| 134                               | 00221700*                                          |                                           | Contract Time                                          |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 420.00 Day                                 | \$ 1,020,600.00 | 420.00 Day                            | \$ 1,020,600.00 |
|                                   | Subtotal                                           |                                           |                                                        |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                            |                 | \$ 1,020,600.00                       |                 |
|                                   | A (Base Price + Additives Price) :                 |                                           |                                                        |            |             |       | \$ 27,858,743.00    |                 | \$ 14,913,625.00                           |                 | \$ 15,844,218.65                      |                 |
|                                   | B (Base Time + Additives Time) :                   |                                           |                                                        |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                            |                 | \$ 1,020,600.00                       |                 |
|                                   | ("A" Price + "B" Time) - For Award Consideration : |                                           |                                                        |            |             |       | \$ 29,025,143.00    |                 | \$ 15,934,225.00                           |                 | \$ 16,864,818.65                      |                 |
|                                   | Percent of Engineer's Estimate :                   |                                           |                                                        |            |             |       |                     |                 | 53.53%                                     |                 | 56.87%                                |                 |

| Utah Department of Transportation                        |              |                       |                                                              |            |            |       |                     |                 | Bidder :              |                 | Bidder :               |                 |
|----------------------------------------------------------|--------------|-----------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|-----------------------|-----------------|------------------------|-----------------|
| Abstract of Bids                                         |              |                       |                                                              |            |            |       | Engineer's Estimate |                 | ACME CONSTRUCTION INC |                 | KILGORE COMPANIES, LLC |                 |
| Project No : S-R299(416)                                 |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| County : Salt Lake                                       |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| Region : Region 2                                        |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| Concept : New Capacity                                   |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| Bid Opening Date : 9/11/2025                             |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| Line No.                                                 | Item No.     | Container Description | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price            | Amount          | Unit Price             | Amount          |
|                                                          | 10 - ROADWAY | Base                  |                                                              |            |            |       |                     |                 |                       |                 |                        |                 |
| 1                                                        | 015017010    |                       | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 1,200,000.00       | \$ 1,200,000.00 | \$ 1,350,000.00        | \$ 1,350,000.00 |
| 2                                                        | 01540701*    |                       | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 19,000.00          | \$ 19,000.00    | \$ 27,500.00           | \$ 27,500.00    |
| 3                                                        | 01554700*    |                       | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 132,900.00         | \$ 132,900.00   | \$ 400,000.00          | \$ 400,000.00   |
| 4                                                        | 015717025    |                       | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 4.30               | \$ 6,527.40     | \$ 5.50                | \$ 8,349.00     |
| 5                                                        | 015717030    |                       | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 2.40               | \$ 41,340.00    | \$ 3.15                | \$ 54,258.75    |
| 6                                                        | 015717075    |                       | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 7.90               | \$ 379.20       | \$ 10.50               | \$ 504.00       |
| 7                                                        | 015717115    |                       | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 193.00             | \$ 3,088.00     | \$ 250.00              | \$ 4,000.00     |
| 8                                                        | 015717120    |                       | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 209.00             | \$ 2,090.00     | \$ 3,750.00            | \$ 37,500.00    |
| 9                                                        | 015717130    |                       | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 1,360.00           | \$ 5,440.00     | \$ 5,200.00            | \$ 20,800.00    |
| 10                                                       | 017217010    |                       | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 66,830.00          | \$ 66,830.00    | \$ 95,000.00           | \$ 95,000.00    |
| 11                                                       | 018927051    |                       | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 517.00             | \$ 1,551.00     | \$ 950.00              | \$ 2,850.00     |
| 12                                                       | 018927052    |                       | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 1,040.00           | \$ 3,120.00     | \$ 1,250.00            | \$ 3,750.00     |
| 13                                                       | 018927061    |                       | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 888.00             | \$ 888.00       | \$ 950.00              | \$ 950.00       |
| 14                                                       | 018927062    |                       | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 1,100.00           | \$ 1,100.00     | \$ 1,250.00            | \$ 1,250.00     |
| 15                                                       | 02056700*    |                       | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 13.05              | \$ 1,305,169.65 | \$ 13.50               | \$ 1,350,175.50 |
| 16                                                       | 02056701*    |                       | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 32.40              | \$ 1,305,266.40 | \$ 26.50               | \$ 1,067,579.00 |
| 17                                                       | 02072701*    |                       | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 3.75               | \$ 223,177.50   | \$ 4.00                | \$ 238,056.00   |
| 18                                                       | 020757010    |                       | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 1.70               | \$ 211,799.60   | \$ 1.55                | \$ 193,111.40   |
| 19                                                       | 02076701*    |                       | Relocate JVVCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 2,610.00           | \$ 2,610.00     | \$ 14,500.00           | \$ 14,500.00    |
| 20                                                       | 02076702*    |                       | Relocate JVVCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 3,650.00           | \$ 3,650.00     | \$ 20,500.00           | \$ 20,500.00    |
| 21                                                       | 02076703*    |                       | Reconstruct JVVCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 7,830.00           | \$ 7,830.00     | \$ 37,000.00           | \$ 37,000.00    |
| 22                                                       | 02077701*    |                       | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 3,650.00           | \$ 7,300.00     | \$ 8,750.00            | \$ 17,500.00    |
| 23                                                       | 02083701*    |                       | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 3,650.00           | \$ 3,650.00     | \$ 4,000.00            | \$ 4,000.00     |
| 24                                                       | 022217050    |                       | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 1,570.00           | \$ 1,570.00     | \$ 1,100.00            | \$ 1,100.00     |
| 25                                                       | 022217080    |                       | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 1.55               | \$ 4,966.20     | \$ 3.30                | \$ 10,573.20    |
| 26                                                       | 02221711P    |                       | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 6.65               | \$ 64,192.45    | \$ 6.85                | \$ 66,123.05    |

| Utah Department of Transportation |           |                                           |                                                                 |            |           |       |                     |                 | Bidder :              |               | Bidder :               |               |
|-----------------------------------|-----------|-------------------------------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|-----------------------|---------------|------------------------|---------------|
| Abstract of Bids                  |           |                                           |                                                                 |            |           |       | Engineer's Estimate |                 | ACME CONSTRUCTION INC |               | KILGORE COMPANIES, LLC |               |
| Project No :                      |           | S-R299(416)                               |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| County :                          |           | Salt Lake                                 |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| Region :                          |           | Region 2                                  |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| Concept :                         |           | New Capacity                              |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                                 |            |           |       |                     |                 |                       |               |                        |               |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price            | Amount        | Unit Price             | Amount        |
| 27                                | 022217125 |                                           | Remove Concrete Curb and Gutter                                 |            | 1,255.00  | ft    | \$ 8.25             | \$ 10,353.75    | \$ 8.00               | \$ 10,040.00  | \$ 6.50                | \$ 8,157.50   |
| 28                                | 022217165 |                                           | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 4.95               | \$ 226,952.55 | \$ 4.25                | \$ 194,858.25 |
| 29                                | 02231702* |                                           | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 25,000.00          | \$ 200,000.00 | \$ 16,250.00           | \$ 130,000.00 |
| 30                                | 022317020 |                                           | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 7,500.00           | \$ 262,500.00 | \$ 1,600.00            | \$ 56,000.00  |
| 31                                | 023167020 |                                           | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 5.95               | \$ 594,494.25 | \$ 6.25                | \$ 624,468.75 |
| 32                                | 02316702P |                                           | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 200,000.00         | \$ 200,000.00 | \$ 200,500.00          | \$ 200,500.00 |
| 33                                | 023187010 |                                           | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 29.25              | \$ 48,438.00  | \$ 30.00               | \$ 49,680.00  |
| 34                                | 023737010 |                                           | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 115.00             | \$ 36,685.00  | \$ 110.00              | \$ 35,090.00  |
| 35                                | 023767020 |                                           | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.00               | \$ 3,906.00   | \$ 3.00                | \$ 3,906.00   |
| 36                                | 023767080 |                                           | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 3.70               | \$ 2,630.70   | \$ 3.75                | \$ 2,666.25   |
| 37                                | 02610739P |                                           | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 653.00             | \$ 120,152.00 | \$ 650.00              | \$ 119,600.00 |
| 38                                | 026107616 |                                           | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 103.00             | \$ 71,894.00  | \$ 100.00              | \$ 69,800.00  |
| 39                                | 026107618 |                                           | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 155.00             | \$ 43,710.00  | \$ 120.00              | \$ 33,840.00  |
| 40                                | 026107622 |                                           | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 165.00             | \$ 93,885.00  | \$ 185.00              | \$ 105,265.00 |
| 41                                | 026107626 |                                           | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 262.00             | \$ 97,988.00  | \$ 315.00              | \$ 117,810.00 |
| 42                                | 026137030 |                                           | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,310.00           | \$ 2,620.00   | \$ 1,750.00            | \$ 3,500.00   |
| 43                                | 026137060 |                                           | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 2,140.00           | \$ 10,700.00  | \$ 3,175.00            | \$ 15,875.00  |
| 44                                | 026137475 |                                           | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 3,460.00           | \$ 48,440.00  | \$ 4,235.00            | \$ 59,290.00  |
| 45                                | 026137505 |                                           | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 4,870.00           | \$ 19,480.00  | \$ 6,565.00            | \$ 26,260.00  |
| 46                                | 026337060 |                                           | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 9,370.00           | \$ 9,370.00   | \$ 6,885.00            | \$ 6,885.00   |

|                    |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
|--------------------|-----------|-----------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|--------------|-----------------|--------------|-----------------|--------------|-----------------|
| County :           |           | Salt Lake             |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Region :           |           | Region 2              |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Concept :          |           | New Capacity          |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Bid Opening Date : |           | 9/11/2025             |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Line No.           | Item No.  | Container Description | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price   | Amount          | Unit Price   | Amount          | Unit Price   | Amount          |
| 47                 | 026337065 |                       | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 12,600.00 | \$ 12,600.00    | \$ 9,860.00  | \$ 9,860.00     | \$ 8,000.00  | \$ 8,000.00     |
| 48                 | 026337070 |                       | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 14,600.00 | \$ 14,600.00    | \$ 10,420.00 | \$ 10,420.00    | \$ 8,250.00  | \$ 8,250.00     |
| 49                 | 026337130 |                       | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00 | \$ 63,500.00    | \$ 6,870.00  | \$ 34,350.00    | \$ 6,500.00  | \$ 32,500.00    |
| 50                 | 026337140 |                       | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00 | \$ 15,100.00    | \$ 8,750.00  | \$ 8,750.00     | \$ 22,200.00 | \$ 22,200.00    |
| 51                 | 02721702* |                       | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60     | \$ 1,263,026.60 | \$ 41.75     | \$ 1,042,121.75 | \$ 38.50     | \$ 960,998.50   |
| 52                 | 027377001 |                       | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00    | \$ 52,200.00    | \$ 474.00    | \$ 82,476.00    | \$ 275.00    | \$ 47,850.00    |
| 53                 | 027377002 |                       | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00    | \$ 24,360.00    | \$ 68.40     | \$ 11,901.60    | \$ 135.00    | \$ 23,490.00    |
| 54                 | 027377003 |                       | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00    | \$ 38,367.00    | \$ 68.40     | \$ 17,852.40    | \$ 200.00    | \$ 52,200.00    |
| 55                 | 02740700* |                       | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40    | \$ 5,374,656.00 | \$ 113.00    | \$ 4,518,870.00 | \$ 108.00    | \$ 4,318,920.00 |
| 56                 | 02748706P |                       | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00  | \$ 82,620.00    | \$ 480.00    | \$ 38,880.00    | \$ 465.00    | \$ 37,665.00    |
| 57                 | 027767025 |                       | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00     | \$ 72,770.00    | \$ 31.45     | \$ 60,226.75    | \$ 48.00     | \$ 91,920.00    |
| 58                 | 02776702P |                       | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00     | \$ 29,274.00    | \$ 48.45     | \$ 33,769.65    | \$ 54.00     | \$ 37,638.00    |
| 59                 | 027767030 |                       | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62      | \$ 1,616.16     | \$ 12.60     | \$ 2,116.80     | \$ 14.50     | \$ 2,436.00     |
| 60                 | 027767060 |                       | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00     | \$ 10,410.00    | \$ 13.10     | \$ 9,091.40     | \$ 14.00     | \$ 9,716.00     |
| 61                 | 028217028 |                       | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00     | \$ 35,456.00    | \$ 17.35     | \$ 19,223.80    | \$ 35.00     | \$ 38,780.00    |
| 62                 | 028217044 |                       | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00    | \$ 2,200.00     | \$ 303.00    | \$ 3,333.00     | \$ 1,300.00  | \$ 14,300.00    |
| 63                 | 028217100 |                       | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00  | \$ 2,500.00     | \$ 1,350.00  | \$ 1,350.00     | \$ 3,500.00  | \$ 3,500.00     |
| 64                 | 028227005 |                       | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00     | \$ 74,592.00    | \$ 8.60      | \$ 35,638.40    | \$ 14.00     | \$ 58,016.00    |
| 65                 | 028447111 |                       | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50    | \$ 9,330.00     | \$ 157.00    | \$ 9,420.00     | \$ 85.00     | \$ 5,100.00     |
| 66                 | 029617030 |                       | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70     | \$ 34,359.60    | \$ 6.25      | \$ 15,675.00    | \$ 6.25      | \$ 15,675.00    |
| 67                 | 03310710P |                       | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00  | \$ 27,100.00    | \$ 1,340.00  | \$ 13,400.00    | \$ 1,200.00  | \$ 12,000.00    |
| 68                 | 03310711D |                       | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00 | \$ 15,800.00    | \$ 7,390.00  | \$ 7,390.00     | \$ 23,000.00 | \$ 23,000.00    |
| 69                 | 03310715P |                       | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00 | \$ 36,400.00    | \$ 8,750.00  | \$ 17,500.00    | \$ 25,000.00 | \$ 50,000.00    |

| Utah Department of Transportation                        |                 |                                           |                                                   |            |            |       |                     |                 | Bidder :              |               | Bidder :               |               |
|----------------------------------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|-----------------------|---------------|------------------------|---------------|
| Abstract of Bids                                         |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | ACME CONSTRUCTION INC |               | KILGORE COMPANIES, LLC |               |
| Project No : S-R299(416)                                 |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| County : Salt Lake                                       |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| Region : Region 2                                        |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| Concept : New Capacity                                   |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| Bid Opening Date : 9/11/2025                             |                 |                                           |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| Line No.                                                 | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price            | Amount        | Unit Price             | Amount        |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 22,773,480.40    |                 | \$ 12,732,937.45      |               | \$ 12,764,536.15       |               |
|                                                          | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| 70                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 75.35              | \$ 24,488.75  | \$ 98.00               | \$ 31,850.00  |
| 71                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 111.00             | \$ 44,400.00  | \$ 152.00              | \$ 60,800.00  |
| 72                                                       | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 4.25               | \$ 3,238.50   | \$ 18.00               | \$ 13,716.00  |
| 73                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 29.85              | \$ 11,432.55  | \$ 40.00               | \$ 15,320.00  |
| 74                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 67.70              | \$ 9,207.20   | \$ 123.00              | \$ 16,728.00  |
| 75                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.35               | \$ 144,397.35 | \$ 1.70                | \$ 181,833.70 |
| 76                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 396,230.00         | \$ 396,230.00 | \$ 475,000.00          | \$ 475,000.00 |
| 77                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 6.05               | \$ 40,879.85  | \$ 3.00                | \$ 20,271.00  |
| 78                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 4.85               | \$ 37,330.45  | \$ 1.60                | \$ 12,315.20  |
| 79                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 3.20               | \$ 24,630.40  | \$ 1.85                | \$ 14,239.45  |
| 80                                                       | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 5,260.00           | \$ 5,260.00   | \$ 5,200.00            | \$ 5,200.00   |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 741,495.05         |               | \$ 847,273.35          |               |
|                                                          | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                       |               |                        |               |
| 81                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 57.30              | \$ 23,836.80  | \$ 98.00               | \$ 40,768.00  |
| 82                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 107.00             | \$ 46,438.00  | \$ 152.00              | \$ 65,968.00  |
| 83                                                       | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 7.75               | \$ 6,370.50   | \$ 18.00               | \$ 14,796.00  |
| 84                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 29.60              | \$ 11,544.00  | \$ 40.00               | \$ 15,600.00  |
| 85                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 78.30              | \$ 27,013.50  | \$ 125.00              | \$ 43,125.00  |
| 86                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.35               | \$ 202,574.25 | \$ 1.70                | \$ 255,093.50 |
| 87                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 532,680.00         | \$ 532,680.00 | \$ 725,000.00          | \$ 725,000.00 |
| 88                                                       | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 157.00             | \$ 1,727.00   | \$ 3.00                | \$ 33.00      |
| 89                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 6.00               | \$ 46,380.00  | \$ 3.00                | \$ 23,190.00  |

| Utah Department of Transportation                        |                  |                       |                                                                            |            |            |       |                     |               | Bidder :              |               | Bidder :               |               |
|----------------------------------------------------------|------------------|-----------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|-----------------------|---------------|------------------------|---------------|
| Abstract of Bids                                         |                  |                       |                                                                            |            |            |       | Engineer's Estimate |               | ACME CONSTRUCTION INC |               | KILGORE COMPANIES, LLC |               |
| Project No : S-R299(416)                                 |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| County : Salt Lake                                       |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| Region : Region 2                                        |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| Concept : New Capacity                                   |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| Bid Opening Date : 9/11/2025                             |                  |                       |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| Line No.                                                 | Item No.         | Container Description | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price            | Amount        | Unit Price             | Amount        |
| 90                                                       | 099817010        |                       | Concrete Coating (Plan Quantity)                                           |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00  | \$ 7.35               | \$ 65,231.25  | \$ 1.60                | \$ 14,200.00  |
| 91                                                       | 099827000        |                       | Anti-Graffiti Coating (Plan Quantity)                                      |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00  | \$ 3.20               | \$ 28,400.00  | \$ 1.85                | \$ 16,418.75  |
| 92                                                       | 165267020        |                       | Electrical Conduit on Bridge - Externally Mounted                          |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00  | \$ 5,260.00           | \$ 5,260.00   | \$ 5,200.00            | \$ 5,200.00   |
|                                                          | Subtotal         |                       |                                                                            |            |            |       | \$ 1,737,569.30     |               | \$ 997,455.30         |               | \$ 1,219,392.25        |               |
|                                                          | 30 - LANDSCAPING | Base                  |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| 93                                                       | 029117010        |                       | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.40               | \$ 35,209.20  | \$ 0.40                | \$ 35,209.20  |
| 94                                                       | 029117020        |                       | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 0.90               | \$ 30,304.80  | \$ 0.95                | \$ 31,988.40  |
| 95                                                       | 029127000        |                       | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 0.70               | \$ 131,618.20 | \$ 0.50                | \$ 94,013.00  |
| 96                                                       | 029127010        |                       | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 1.30               | \$ 174,007.60 | \$ 0.70                | \$ 93,696.40  |
| 97                                                       | 029227010        |                       | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.20               | \$ 17,604.60  | \$ 0.18                | \$ 15,844.14  |
| 98                                                       | 029227030        |                       | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.20               | \$ 6,734.40   | \$ 0.21                | \$ 7,071.12   |
|                                                          | Subtotal         |                       |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 395,478.80         |               | \$ 277,822.26          |               |
|                                                          | 40 - SIGNING     | Base                  |                                                                            |            |            |       |                     |               |                       |               |                        |               |
| 99                                                       | 027657030        |                       | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 3.65               | \$ 1,653.45   | \$ 3.65                | \$ 1,653.45   |
| 100                                                      | 027657040        |                       | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 131.00             | \$ 262.00     | \$ 130.00              | \$ 260.00     |
| 101                                                      | 027687005        |                       | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.30               | \$ 121,943.70 | \$ 4.30                | \$ 121,943.70 |
| 102                                                      | 027687010        |                       | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 8.55               | \$ 47,974.05  | \$ 8.65                | \$ 48,535.15  |
| 103                                                      | 027687015        |                       | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.30               | \$ 152,396.30 | \$ 4.30                | \$ 152,396.30 |
| 104                                                      | 027687105        |                       | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 339.00             | \$ 14,238.00  | \$ 345.00              | \$ 14,490.00  |
| 105                                                      | 027687115        |                       | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 26.10              | \$ 8,117.10   | \$ 26.00               | \$ 8,086.00   |
| 106                                                      | 028427060        |                       | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 78.30              | \$ 5,950.80   | \$ 78.00               | \$ 5,928.00   |
| 107                                                      | 028427070        |                       | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 78.30              | \$ 626.40     | \$ 78.00               | \$ 624.00     |

| Utah Department of Transportation                        |               |                       |                                                        |            |           |       |                     |               | Bidder :              |              | Bidder :               |              |
|----------------------------------------------------------|---------------|-----------------------|--------------------------------------------------------|------------|-----------|-------|---------------------|---------------|-----------------------|--------------|------------------------|--------------|
| Abstract of Bids                                         |               |                       |                                                        |            |           |       | Engineer's Estimate |               | ACME CONSTRUCTION INC |              | KILGORE COMPANIES, LLC |              |
| Project No : S-R299(416)                                 |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| County : Salt Lake                                       |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| Region : Region 2                                        |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| Concept : New Capacity                                   |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| Bid Opening Date : 9/11/2025                             |               |                       |                                                        |            |           |       |                     |               |                       |              |                        |              |
| Line No.                                                 | Item No.      | Container Description | Item Name                                              | Additive # | Qty       | Unit  | Unit Price          | Amount        | Unit Price            | Amount       | Unit Price             | Amount       |
| 108                                                      | 028917020     |                       | Sign Type A-1                                          |            | 184.00    | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 36.55              | \$ 6,725.20  | \$ 40.00               | \$ 7,360.00  |
| 109                                                      | 028917075     |                       | Sign Type A-2                                          |            | 155.00    | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 65.25              | \$ 10,113.75 | \$ 65.00               | \$ 10,075.00 |
| 110                                                      | 028917270     |                       | Remove Sign Less Than 20 Square Feet                   |            | 3.00      | Each  | \$ 105.00           | \$ 315.00     | \$ 78.30              | \$ 234.90    | \$ 80.00               | \$ 240.00    |
| 111                                                      | 028917300     |                       | Small Sign Tubular Steel Post Base (B1)                |            | 24.00     | Each  | \$ 301.00           | \$ 7,224.00   | \$ 308.00             | \$ 7,392.00  | \$ 310.00              | \$ 7,440.00  |
| 112                                                      | 028917320     |                       | Slipbase Sign Base (B3)                                |            | 7.00      | Each  | \$ 536.00           | \$ 3,752.00   | \$ 627.00             | \$ 4,389.00  | \$ 625.00              | \$ 4,375.00  |
| 113                                                      | 028917350     |                       | Sign Post Base (B6B) For S Section Steel Posts         |            | 4.00      | Each  | \$ 2,750.00         | \$ 11,000.00  | \$ 2,450.00           | \$ 9,800.00  | \$ 2,450.00            | \$ 9,800.00  |
| 114                                                      | 028917360     |                       | Sign Post P2                                           |            | 24.00     | Each  | \$ 350.00           | \$ 8,400.00   | \$ 99.20              | \$ 2,380.80  | \$ 100.00              | \$ 2,400.00  |
| 115                                                      | 028917365     |                       | Sign Post P3                                           |            | 5.00      | Each  | \$ 215.00           | \$ 1,075.00   | \$ 198.00             | \$ 990.00    | \$ 200.00              | \$ 1,000.00  |
| 116                                                      | 028917370     |                       | Sign Post P4                                           |            | 2.00      | Each  | \$ 280.00           | \$ 560.00     | \$ 235.00             | \$ 470.00    | \$ 235.00              | \$ 470.00    |
| 117                                                      | 028917405     |                       | Post S4 X 9.5                                          |            | 4.00      | Each  | \$ 1,450.00         | \$ 5,800.00   | \$ 1,410.00           | \$ 5,640.00  | \$ 1,400.00            | \$ 5,600.00  |
| 118                                                      | 029837010     |                       | Grinding for Grooved-In Pavement Markings              |            | 52,708.00 | ft    | \$ 0.65             | \$ 34,260.20  | \$ 0.70               | \$ 36,895.60 | \$ 0.70                | \$ 36,895.60 |
| 119                                                      | 02983701P     |                       | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00  | ft    | \$ 0.90             | \$ 5,049.90   | \$ 4.70               | \$ 26,371.70 | \$ 4.75                | \$ 26,652.25 |
| 120                                                      | 029837030     |                       | Grinding for Grooved-In Pavement Messages              |            | 42.00     | Each  | \$ 150.00           | \$ 6,300.00   | \$ 298.00             | \$ 12,516.00 | \$ 300.00              | \$ 12,600.00 |
|                                                          | Subtotal      |                       |                                                        |            |           |       | \$ 507,735.55       |               | \$ 477,080.75         |              | \$ 478,824.45          |              |
|                                                          | 50 - SIGNALS  | Base                  |                                                        |            |           |       |                     |               |                       |              |                        |              |
| 121                                                      | 02892701D     |                       | Traffic Signal System - Herriman Blvd                  |            | 1.00      | Lump  | \$ 160,000.00       | \$ 160,000.00 | \$ 82,200.00          | \$ 82,200.00 | \$ 82,000.00           | \$ 82,000.00 |
| 122                                                      | 02892702D     |                       | Traffic Signal System - 11800 South                    |            | 1.00      | Lump  | \$ 176,000.00       | \$ 176,000.00 | \$ 84,040.00          | \$ 84,040.00 | \$ 83,800.00           | \$ 83,800.00 |
| 123                                                      | 02892703D     |                       | Traffic Signal System - South Jordan Pkwy              |            | 1.00      | Lump  | \$ 152,000.00       | \$ 152,000.00 | \$ 81,340.00          | \$ 81,340.00 | \$ 80,800.00           | \$ 80,800.00 |
|                                                          | Subtotal      |                       |                                                        |            |           |       | \$ 488,000.00       |               | \$ 247,580.00         |              | \$ 246,600.00          |              |
|                                                          | 60 - LIGHTING | Base                  |                                                        |            |           |       |                     |               |                       |              |                        |              |
| 124                                                      | 16525701D     |                       | Highway Lighting System - Copper Creek                 |            | 1.00      | Lump  | \$ 19,800.00        | \$ 19,800.00  | \$ 9,140.00           | \$ 9,140.00  | \$ 9,125.00            | \$ 9,125.00  |
| 125                                                      | 16525702D     |                       | Highway Lighting System - Midas Creek                  |            | 1.00      | Lump  | \$ 19,800.00        | \$ 19,800.00  | \$ 9,140.00           | \$ 9,140.00  | \$ 9,125.00            | \$ 9,125.00  |
|                                                          | Subtotal      |                       |                                                        |            |           |       | \$ 39,600.00        |               | \$ 18,280.00          |              | \$ 18,250.00           |              |
|                                                          | 70 - ITS      | Base                  |                                                        |            |           |       |                     |               |                       |              |                        |              |
| 126                                                      | 135537025     |                       | One 3-Inch Conduit                                     |            | 1,355.00  | ft    | \$ 35.00            | \$ 47,425.00  | \$ 17.55              | \$ 23,780.25 | \$ 17.50               | \$ 23,712.50 |

| Utah Department of Transportation                        |                                                                                 |                       |                                                  |            |             |       |                     |                 | Bidder :              |                 | Bidder :               |                 |
|----------------------------------------------------------|---------------------------------------------------------------------------------|-----------------------|--------------------------------------------------|------------|-------------|-------|---------------------|-----------------|-----------------------|-----------------|------------------------|-----------------|
| Abstract of Bids                                         |                                                                                 |                       |                                                  |            |             |       | Engineer's Estimate |                 | ACME CONSTRUCTION INC |                 | KILGORE COMPANIES, LLC |                 |
| Project No : S-R299(416)                                 |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| County : Salt Lake                                       |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| Region : Region 2                                        |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| Concept : New Capacity                                   |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| Bid Opening Date : 9/11/2025                             |                                                                                 |                       |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| Line No.                                                 | Item No.                                                                        | Container Description | Item Name                                        | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price            | Amount          | Unit Price             | Amount          |
| 127                                                      | 135537035                                                                       |                       | 1D Conduit                                       |            | 10,000.00   | ft    | \$ 32.00            | \$ 320,000.00   | \$ 18.45              | \$ 184,500.00   | \$ 18.50               | \$ 185,000.00   |
| 128                                                      | 135547030                                                                       |                       | Polymer Concrete Junction Box, Tier 22, Type II  |            | 7.00        | Each  | \$ 3,500.00         | \$ 24,500.00    | \$ 1,970.00           | \$ 13,790.00    | \$ 2,000.00            | \$ 14,000.00    |
| 129                                                      | 135547040                                                                       |                       | Polymer Concrete Junction Box, Tier 22, Type III |            | 3.00        | Each  | \$ 4,300.00         | \$ 12,900.00    | \$ 2,660.00           | \$ 7,980.00     | \$ 2,650.00            | \$ 7,950.00     |
| 130                                                      | 135947050                                                                       |                       | 6 Strand SMFO Cable                              |            | 165.00      | ft    | \$ 7.00             | \$ 1,155.00     | \$ 13.65              | \$ 2,252.25     | \$ 13.75               | \$ 2,268.75     |
| 131                                                      | 135947130                                                                       |                       | Fusion Splice                                    |            | 1.00        | Each  | \$ 100.00           | \$ 100.00       | \$ 376.00             | \$ 376.00       | \$ 375.00              | \$ 375.00       |
| 132                                                      | 135947140                                                                       |                       | 6 Strand Pre-Terminated Drop Cable Unit          |            | 1.00        | Each  | \$ 2,200.00         | \$ 2,200.00     | \$ 2,010.00           | \$ 2,010.00     | \$ 2,050.00            | \$ 2,050.00     |
| 133                                                      | 135947150                                                                       |                       | Fiber Optic Cable Splice Enclosure               |            | 1.00        | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 698.00             | \$ 698.00       | \$ 750.00              | \$ 750.00       |
|                                                          | Subtotal                                                                        |                       |                                                  |            |             |       | \$ 410,280.00       |                 | \$ 235,386.50         |                 | \$ 236,106.25          |                 |
|                                                          | 180 - TIME AND/OR LANE RENTAL                                                   | Base                  |                                                  |            |             |       |                     |                 |                       |                 |                        |                 |
| 134                                                      | 00221700*                                                                       |                       | Contract Time                                    |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 450.00 Day            | \$ 1,093,500.00 | 445.00 Day             | \$ 1,081,350.00 |
|                                                          | Subtotal                                                                        |                       |                                                  |            |             |       | \$ 1,166,400.00     |                 | \$ 1,093,500.00       |                 | \$ 1,081,350.00        |                 |
|                                                          | A (Base Price + Additives Price) :                                              |                       |                                                  |            |             |       | \$ 27,858,743.00    |                 | \$ 15,845,693.85      |                 | \$ 16,088,804.71       |                 |
|                                                          | B (Base Time + Additives Time) :                                                |                       |                                                  |            |             |       | \$ 1,166,400.00     |                 | \$ 1,093,500.00       |                 | \$ 1,081,350.00        |                 |
|                                                          | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                       |                                                  |            |             |       | \$ 0.00             |                 | \$ 0.00               |                 | \$ 0.00                |                 |
|                                                          | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                       |                                                  |            |             |       | \$ 29,025,143.00    |                 | \$ 16,939,193.85      |                 | \$ 17,170,154.71       |                 |
|                                                          | Percent of Engineer's Estimate :                                                |                       |                                                  |            |             |       |                     |                 | 56.88%                |                 | 57.75%                 |                 |

| Utah Department of Transportation                        |              |                       |                                                              |            |            |       |                     |                 | Bidder :                       |                 | Bidder :                |                 |
|----------------------------------------------------------|--------------|-----------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------------------|-----------------|-------------------------|-----------------|
| Abstract of Bids                                         |              |                       |                                                              |            |            |       | Engineer's Estimate |                 | KENNY SENG<br>CONSTRUCTION LLC |                 | AMES CONSTRUCTION, INC. |                 |
| Project No : S-R299(416)                                 |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| County : Salt Lake                                       |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| Region : Region 2                                        |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| Concept : New Capacity                                   |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| Bid Opening Date : 9/11/2025                             |              |                       |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| Line No.                                                 | Item No.     | Container Description | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                     | Amount          | Unit Price              | Amount          |
|                                                          | 10 - ROADWAY | Base                  |                                                              |            |            |       |                     |                 |                                |                 |                         |                 |
| 1                                                        | 015017010    |                       | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 1,174,200.00                | \$ 1,174,200.00 | \$ 1,642,831.00         | \$ 1,642,831.00 |
| 2                                                        | 01540701*    |                       | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 12,900.00                   | \$ 12,900.00    | \$ 434.00               | \$ 434.00       |
| 3                                                        | 01554700*    |                       | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 184,200.00                  | \$ 184,200.00   | \$ 414,000.00           | \$ 414,000.00   |
| 4                                                        | 015717025    |                       | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 4.55                        | \$ 6,906.90     | \$ 3.50                 | \$ 5,313.00     |
| 5                                                        | 015717030    |                       | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 3.55                        | \$ 61,148.75    | \$ 2.50                 | \$ 43,062.50    |
| 6                                                        | 015717075    |                       | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 8.40                        | \$ 403.20       | \$ 82.00                | \$ 3,936.00     |
| 7                                                        | 015717115    |                       | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 206.00                      | \$ 3,296.00     | \$ 150.00               | \$ 2,400.00     |
| 8                                                        | 015717120    |                       | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 667.00                      | \$ 6,670.00     | \$ 4,567.00             | \$ 45,670.00    |
| 9                                                        | 015717130    |                       | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 5,750.00                    | \$ 23,000.00    | \$ 8,875.00             | \$ 35,500.00    |
| 10                                                       | 017217010    |                       | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 70,400.00                   | \$ 70,400.00    | \$ 425,000.00           | \$ 425,000.00   |
| 11                                                       | 018927051    |                       | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 3,010.00                    | \$ 9,030.00     | \$ 3,760.00             | \$ 11,280.00    |
| 12                                                       | 018927052    |                       | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 3,010.00                    | \$ 9,030.00     | \$ 2,266.00             | \$ 6,798.00     |
| 13                                                       | 018927061    |                       | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 3,010.00                    | \$ 3,010.00     | \$ 2,282.00             | \$ 2,282.00     |
| 14                                                       | 018927062    |                       | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 3,010.00                    | \$ 3,010.00     | \$ 2,282.00             | \$ 2,282.00     |
| 15                                                       | 02056700*    |                       | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 17.10                       | \$ 1,710,222.30 | \$ 11.00                | \$ 1,100,143.00 |
| 16                                                       | 02056701*    |                       | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 24.90                       | \$ 1,003,121.40 | \$ 27.50                | \$ 1,107,865.00 |
| 17                                                       | 02072701*    |                       | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 3.30                        | \$ 196,396.20   | \$ 6.50                 | \$ 386,841.00   |
| 18                                                       | 020757010    |                       | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 1.40                        | \$ 174,423.20   | \$ 2.00                 | \$ 249,176.00   |
| 19                                                       | 02076701*    |                       | Relocate JVWCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 6,630.00                    | \$ 6,630.00     | \$ 9,759.00             | \$ 9,759.00     |
| 20                                                       | 02076702*    |                       | Relocate JVWCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 23,100.00                   | \$ 23,100.00    | \$ 15,124.00            | \$ 15,124.00    |
| 21                                                       | 02076703*    |                       | Reconstruct JVWCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 3,850.00                    | \$ 3,850.00     | \$ 7,709.00             | \$ 7,709.00     |
| 22                                                       | 02077701*    |                       | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 6,630.00                    | \$ 13,260.00    | \$ 5,708.00             | \$ 11,416.00    |
| 23                                                       | 02083701*    |                       | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 5,270.00                    | \$ 5,270.00     | \$ 6,954.00             | \$ 6,954.00     |
| 24                                                       | 022217050    |                       | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 1,740.00                    | \$ 1,740.00     | \$ 1,001.00             | \$ 1,001.00     |
| 25                                                       | 022217080    |                       | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 1.65                        | \$ 5,286.60     | \$ 3.00                 | \$ 9,612.00     |
| 26                                                       | 02221711P    |                       | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 10.90                       | \$ 105,217.70   | \$ 1.50                 | \$ 14,479.50    |

| Utah Department of Transportation                        |           |                       |                                                                 |            |           |       |                     |                 | Bidder :                       |               | Bidder :                |               |
|----------------------------------------------------------|-----------|-----------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                                         |           |                       |                                                                 |            |           |       | Engineer's Estimate |                 | KENNY SENG<br>CONSTRUCTION LLC |               | AMES CONSTRUCTION, INC. |               |
| Project No : S-R299(416)                                 |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| County : Salt Lake                                       |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| Region : Region 2                                        |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| Concept : New Capacity                                   |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                 |            |           |       |                     |                 |                                |               |                         |               |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                     | Amount        | Unit Price              | Amount        |
| 27                                                       | 022217125 |                       | Remove Concrete Curb and Gutter                                 |            | 1,255.00  | ft    | \$ 8.25             | \$ 10,353.75    | \$ 3.80                        | \$ 4,769.00   | \$ 9.00                 | \$ 11,295.00  |
| 28                                                       | 022217165 |                       | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 4.55                        | \$ 208,612.95 | \$ 2.00                 | \$ 91,698.00  |
| 29                                                       | 02231702* |                       | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 12,300.00                   | \$ 98,400.00  | \$ 1,500.00             | \$ 12,000.00  |
| 30                                                       | 022317020 |                       | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 12,100.00                   | \$ 423,500.00 | \$ 4,900.00             | \$ 171,500.00 |
| 31                                                       | 023167020 |                       | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 6.20                        | \$ 619,473.00 | \$ 6.60                 | \$ 659,439.00 |
| 32                                                       | 02316702P |                       | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 181,000.00                  | \$ 181,000.00 | \$ 149,307.00           | \$ 149,307.00 |
| 33                                                       | 023187010 |                       | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 9.15                        | \$ 15,152.40  | \$ 17.00                | \$ 28,152.00  |
| 34                                                       | 023737010 |                       | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 159.00                      | \$ 50,721.00  | \$ 156.00               | \$ 49,764.00  |
| 35                                                       | 023767020 |                       | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.15                        | \$ 4,101.30   | \$ 2.50                 | \$ 3,255.00   |
| 36                                                       | 023767080 |                       | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 3.95                        | \$ 2,808.45   | \$ 6.00                 | \$ 4,266.00   |
| 37                                                       | 02610739P |                       | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 577.00                      | \$ 106,168.00 | \$ 933.00               | \$ 171,672.00 |
| 38                                                       | 026107616 |                       | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 110.00                      | \$ 76,780.00  | \$ 150.00               | \$ 104,700.00 |
| 39                                                       | 026107618 |                       | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 118.00                      | \$ 33,276.00  | \$ 207.00               | \$ 58,374.00  |
| 40                                                       | 026107622 |                       | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 174.00                      | \$ 99,006.00  | \$ 228.00               | \$ 129,732.00 |
| 41                                                       | 026107626 |                       | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 290.00                      | \$ 108,460.00 | \$ 335.00               | \$ 125,290.00 |
| 42                                                       | 026137030 |                       | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,040.00                    | \$ 2,080.00   | \$ 1,775.00             | \$ 3,550.00   |
| 43                                                       | 026137060 |                       | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 2,520.00                    | \$ 12,600.00  | \$ 2,772.00             | \$ 13,860.00  |
| 44                                                       | 026137475 |                       | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 1,230.00                    | \$ 17,220.00  | \$ 5,166.00             | \$ 72,324.00  |
| 45                                                       | 026137505 |                       | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 1,800.00                    | \$ 7,200.00   | \$ 5,900.00             | \$ 23,600.00  |
| 46                                                       | 026337060 |                       | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 6,370.00                    | \$ 6,370.00   | \$ 13,548.00            | \$ 13,548.00  |
| 47                                                       | 026337065 |                       | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11               |            | 1.00      | Each  | \$ 12,600.00        | \$ 12,600.00    | \$ 7,030.00                    | \$ 7,030.00   | \$ 18,829.00            | \$ 18,829.00  |

| Utah Department of Transportation                        |           |                       |                                                                                      |            |           |       |                     |                 | Bidder :                       |                 | Bidder :                |                 |
|----------------------------------------------------------|-----------|-----------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------------------|-----------------|-------------------------|-----------------|
| Abstract of Bids                                         |           |                       |                                                                                      |            |           |       | Engineer's Estimate |                 | KENNY SENG<br>CONSTRUCTION LLC |                 | AMES CONSTRUCTION, INC. |                 |
| Project No : S-R299(416)                                 |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| County : Salt Lake                                       |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| Region : Region 2                                        |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| Concept : New Capacity                                   |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                                      |            |           |       |                     |                 |                                |                 |                         |                 |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                     | Amount          | Unit Price              | Amount          |
| 48                                                       | 026337070 |                       | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 14,600.00        | \$ 14,600.00    | \$ 6,520.00                    | \$ 6,520.00     | \$ 13,702.00            | \$ 13,702.00    |
| 49                                                       | 026337130 |                       | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00        | \$ 63,500.00    | \$ 6,550.00                    | \$ 32,750.00    | \$ 11,986.00            | \$ 59,930.00    |
| 50                                                       | 026337140 |                       | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00        | \$ 15,100.00    | \$ 17,900.00                   | \$ 17,900.00    | \$ 42,047.00            | \$ 42,047.00    |
| 51                                                       | 02721702* |                       | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60            | \$ 1,263,026.60 | \$ 36.40                       | \$ 908,580.40   | \$ 37.00                | \$ 923,557.00   |
| 52                                                       | 027377001 |                       | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00           | \$ 52,200.00    | \$ 270.00                      | \$ 46,980.00    | \$ 329.18               | \$ 57,277.32    |
| 53                                                       | 027377002 |                       | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00           | \$ 24,360.00    | \$ 72.00                       | \$ 12,528.00    | \$ 57.07                | \$ 9,930.18     |
| 54                                                       | 027377003 |                       | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00           | \$ 38,367.00    | \$ 69.40                       | \$ 18,113.40    | \$ 52.46                | \$ 13,692.06    |
| 55                                                       | 02740700* |                       | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40           | \$ 5,374,656.00 | \$ 124.00                      | \$ 4,958,760.00 | \$ 107.44               | \$ 4,296,525.60 |
| 56                                                       | 02748706P |                       | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00         | \$ 82,620.00    | \$ 1.10                        | \$ 89.10        | \$ 1.00                 | \$ 81.00        |
| 57                                                       | 027767025 |                       | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00            | \$ 72,770.00    | \$ 40.50                       | \$ 77,557.50    | \$ 103.00               | \$ 197,245.00   |
| 58                                                       | 02776702P |                       | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00            | \$ 29,274.00    | \$ 44.30                       | \$ 30,877.10    | \$ 108.00               | \$ 75,276.00    |
| 59                                                       | 027767030 |                       | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62             | \$ 1,616.16     | \$ 12.40                       | \$ 2,083.20     | \$ 151.00               | \$ 25,368.00    |
| 60                                                       | 027767060 |                       | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00            | \$ 10,410.00    | \$ 14.10                       | \$ 9,785.40     | \$ 14.00                | \$ 9,716.00     |
| 61                                                       | 028217028 |                       | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00            | \$ 35,456.00    | \$ 18.30                       | \$ 20,276.40    | \$ 39.00                | \$ 43,212.00    |
| 62                                                       | 028217044 |                       | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00           | \$ 2,200.00     | \$ 319.00                      | \$ 3,509.00     | \$ 509.00               | \$ 5,599.00     |
| 63                                                       | 028217100 |                       | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00         | \$ 2,500.00     | \$ 1,420.00                    | \$ 1,420.00     | \$ 2,963.00             | \$ 2,963.00     |
| 64                                                       | 028227005 |                       | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00            | \$ 74,592.00    | \$ 9.05                        | \$ 37,503.20    | \$ 12.00                | \$ 49,728.00    |
| 65                                                       | 028447111 |                       | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50           | \$ 9,330.00     | \$ 130.00                      | \$ 7,800.00     | \$ 137.00               | \$ 8,220.00     |
| 66                                                       | 029617030 |                       | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70            | \$ 34,359.60    | \$ 2.20                        | \$ 5,517.60     | \$ 2.50                 | \$ 6,270.00     |
| 67                                                       | 03310710P |                       | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00         | \$ 27,100.00    | \$ 1,180.00                    | \$ 11,800.00    | \$ 1,666.00             | \$ 16,660.00    |
| 68                                                       | 03310711D |                       | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00        | \$ 15,800.00    | \$ 12,400.00                   | \$ 12,400.00    | \$ 11,185.00            | \$ 11,185.00    |
| 69                                                       | 03310715P |                       | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00        | \$ 36,400.00    | \$ 15,500.00                   | \$ 31,000.00    | \$ 22,319.00            | \$ 44,638.00    |

| Utah Department of Transportation                        |                 |                                           |                                                   |            |            |       |                     |                 | Bidder :                       |               | Bidder :                |               |
|----------------------------------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                                         |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | KENNY SENG<br>CONSTRUCTION LLC |               | AMES CONSTRUCTION, INC. |               |
| Project No : S-R299(416)                                 |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| County : Salt Lake                                       |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| Region : Region 2                                        |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| Concept : New Capacity                                   |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| Bid Opening Date : 9/11/2025                             |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| Line No.                                                 | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                     | Amount        | Unit Price              | Amount        |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 22,773,480.40    |                 | \$ 13,154,200.65               |               | \$ 13,389,845.16        |               |
|                                                          | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| 70                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 50.10                       | \$ 16,282.50  | \$ 64.00                | \$ 20,800.00  |
| 71                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 72.60                       | \$ 29,040.00  | \$ 69.00                | \$ 27,600.00  |
| 72                                                       | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 6.05                        | \$ 4,610.10   | \$ 2.00                 | \$ 1,524.00   |
| 73                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 33.20                       | \$ 12,715.60  | \$ 32.00                | \$ 12,256.00  |
| 74                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 71.30                       | \$ 9,696.80   | \$ 121.00               | \$ 16,456.00  |
| 75                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 3.60                        | \$ 385,059.60 | \$ 2.00                 | \$ 213,922.00 |
| 76                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 516,400.00                  | \$ 516,400.00 | \$ 807,856.00           | \$ 807,856.00 |
| 77                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 11.10                       | \$ 75,002.70  | \$ 9.00                 | \$ 60,813.00  |
| 78                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 1.95                        | \$ 15,009.15  | \$ 1.50                 | \$ 11,545.50  |
| 79                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 8.60                        | \$ 66,194.20  | \$ 1.50                 | \$ 11,545.50  |
| 80                                                       | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 4,310.00                    | \$ 4,310.00   | \$ 16,501.00            | \$ 16,501.00  |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 1,134,320.65                |               | \$ 1,200,819.00         |               |
|                                                          | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                                |               |                         |               |
| 81                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 56.00                       | \$ 23,296.00  | \$ 64.00                | \$ 26,624.00  |
| 82                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 83.30                       | \$ 36,152.20  | \$ 73.00                | \$ 31,682.00  |
| 83                                                       | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 6.25                        | \$ 5,137.50   | \$ 2.00                 | \$ 1,644.00   |
| 84                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 55.50                       | \$ 21,645.00  | \$ 31.00                | \$ 12,090.00  |
| 85                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 82.50                       | \$ 28,462.50  | \$ 166.00               | \$ 57,270.00  |
| 86                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 3.05                        | \$ 457,667.75 | \$ 2.00                 | \$ 300,110.00 |
| 87                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 561,800.00                  | \$ 561,800.00 | \$ 988,229.00           | \$ 988,229.00 |
| 88                                                       | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 220.00                      | \$ 2,420.00   | \$ 179.00               | \$ 1,969.00   |
| 89                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 11.10                       | \$ 85,803.00  | \$ 8.50                 | \$ 65,705.00  |
| 90                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 1.95                        | \$ 17,306.25  | \$ 1.50                 | \$ 13,312.50  |
| 91                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 8.60                        | \$ 76,325.00  | \$ 1.50                 | \$ 13,312.50  |

| Utah Department of Transportation |                  |                                           |                                                                            |            |            |       |                     |               | Bidder :                       |               | Bidder :                |               |
|-----------------------------------|------------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|--------------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                  |                  |                                           |                                                                            |            |            |       | Engineer's Estimate |               | KENNY SENG<br>CONSTRUCTION LLC |               | AMES CONSTRUCTION, INC. |               |
| Project No :                      |                  | S-R299(416)                               |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| Project Name :                    |                  | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| County :                          |                  | Salt Lake                                 |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| Region :                          |                  | Region 2                                  |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| Concept :                         |                  | New Capacity                              |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| Bid Opening Date :                |                  | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| Line No.                          | Item No.         | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price                     | Amount        | Unit Price              | Amount        |
| 92                                | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted                          |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00  | \$ 4,310.00                    | \$ 4,310.00   | \$ 16,501.00            | \$ 16,501.00  |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 1,737,569.30     |               | \$ 1,320,325.20                |               | \$ 1,528,449.00         |               |
|                                   | 30 - LANDSCAPING | Base                                      |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| 93                                | 029117010        |                                           | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.42                        | \$ 36,969.66  | \$ 0.95                 | \$ 83,621.85  |
| 94                                | 029117020        |                                           | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 0.98                        | \$ 32,998.56  | \$ 1.00                 | \$ 33,672.00  |
| 95                                | 029127000        |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 0.36                        | \$ 67,689.36  | \$ 0.30                 | \$ 56,407.80  |
| 96                                | 029127010        |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 0.36                        | \$ 48,186.72  | \$ 0.70                 | \$ 93,696.40  |
| 97                                | 029227010        |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.19                        | \$ 16,724.37  | \$ 1.00                 | \$ 88,023.00  |
| 98                                | 029227030        |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.22                        | \$ 7,407.84   | \$ 0.45                 | \$ 15,152.40  |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 209,976.51                  |               | \$ 370,573.45           |               |
|                                   | 40 - SIGNING     | Base                                      |                                                                            |            |            |       |                     |               |                                |               |                         |               |
| 99                                | 027657030        |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 3.85                        | \$ 1,744.05   | \$ 3.00                 | \$ 1,359.00   |
| 100                               | 027657040        |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 137.00                      | \$ 274.00     | \$ 684.00               | \$ 1,368.00   |
| 101                               | 027687005        |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.50                        | \$ 127,615.50 | \$ 4.50                 | \$ 127,615.50 |
| 102                               | 027687010        |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 9.00                        | \$ 50,499.00  | \$ 11.00                | \$ 61,721.00  |
| 103                               | 027687015        |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.50                        | \$ 159,484.50 | \$ 4.50                 | \$ 159,484.50 |
| 104                               | 027687105        |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 357.00                      | \$ 14,994.00  | \$ 325.00               | \$ 13,650.00  |
| 105                               | 027687115        |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 27.50                       | \$ 8,552.50   | \$ 12.00                | \$ 3,732.00   |
| 106                               | 028427060        |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 82.50                       | \$ 6,270.00   | \$ 510.00               | \$ 38,760.00  |
| 107                               | 028427070        |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 82.50                       | \$ 660.00     | \$ 91.00                | \$ 728.00     |
| 108                               | 028917020        |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 38.50                       | \$ 7,084.00   | \$ 39.00                | \$ 7,176.00   |
| 109                               | 028917075        |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 68.70                       | \$ 10,648.50  | \$ 39.00                | \$ 6,045.00   |
| 110                               | 028917270        |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 82.50                       | \$ 247.50     | \$ 343.00               | \$ 1,029.00   |
| 111                               | 028917300        |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 324.00                      | \$ 7,776.00   | \$ 336.00               | \$ 8,064.00   |
| 112                               | 028917320        |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 660.00                      | \$ 4,620.00   | \$ 599.00               | \$ 4,193.00   |

| Utah Department of Transportation |               |                                           |                                                        |            |           |      |                     |               | Bidder :                       |               | Bidder :                |               |
|-----------------------------------|---------------|-------------------------------------------|--------------------------------------------------------|------------|-----------|------|---------------------|---------------|--------------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                  |               |                                           |                                                        |            |           |      | Engineer's Estimate |               | KENNY SENG<br>CONSTRUCTION LLC |               | AMES CONSTRUCTION, INC. |               |
| Project No :                      |               | S-R299(416)                               |                                                        |            |           |      |                     |               |                                |               |                         |               |
| Project Name :                    |               | U-111; Herriman Blvd to South Jordan Pkwy |                                                        |            |           |      |                     |               |                                |               |                         |               |
| County :                          |               | Salt Lake                                 |                                                        |            |           |      |                     |               |                                |               |                         |               |
| Region :                          |               | Region 2                                  |                                                        |            |           |      |                     |               |                                |               |                         |               |
| Concept :                         |               | New Capacity                              |                                                        |            |           |      |                     |               |                                |               |                         |               |
| Bid Opening Date :                |               | 9/11/2025                                 |                                                        |            |           |      |                     |               |                                |               |                         |               |
| Line No.                          | Item No.      | Container Description                     | Item Name                                              | Additive # | Qty       | Unit | Unit Price          | Amount        | Unit Price                     | Amount        | Unit Price              | Amount        |
| 113                               | 028917350     |                                           | Sign Post Base (B6B) For S Section Steel Posts         |            | 4.00      | Each | \$ 2,750.00         | \$ 11,000.00  | \$ 2,580.00                    | \$ 10,320.00  | \$ 228.00               | \$ 912.00     |
| 114                               | 028917360     |                                           | Sign Post P2                                           |            | 24.00     | Each | \$ 350.00           | \$ 8,400.00   | \$ 104.00                      | \$ 2,496.00   | \$ 108.00               | \$ 2,592.00   |
| 115                               | 028917365     |                                           | Sign Post P3                                           |            | 5.00      | Each | \$ 215.00           | \$ 1,075.00   | \$ 209.00                      | \$ 1,045.00   | \$ 240.00               | \$ 1,200.00   |
| 116                               | 028917370     |                                           | Sign Post P4                                           |            | 2.00      | Each | \$ 280.00           | \$ 560.00     | \$ 247.00                      | \$ 494.00     | \$ 372.00               | \$ 744.00     |
| 117                               | 028917405     |                                           | Post S4 X 9.5                                          |            | 4.00      | Each | \$ 1,450.00         | \$ 5,800.00   | \$ 1,480.00                    | \$ 5,920.00   | \$ 401.00               | \$ 1,604.00   |
| 118                               | 029837010     |                                           | Grinding for Grooved-In Pavement Markings              |            | 52,708.00 | ft   | \$ 0.65             | \$ 34,260.20  | \$ 0.71                        | \$ 37,422.68  | \$ 0.60                 | \$ 31,624.80  |
| 119                               | 02983701P     |                                           | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00  | ft   | \$ 0.90             | \$ 5,049.90   | \$ 4.95                        | \$ 27,774.45  | \$ 2.50                 | \$ 14,027.50  |
| 120                               | 029837030     |                                           | Grinding for Grooved-In Pavement Messages              |            | 42.00     | Each | \$ 150.00           | \$ 6,300.00   | \$ 313.00                      | \$ 13,146.00  | \$ 171.00               | \$ 7,182.00   |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 507,735.55       |               | \$ 499,087.68                  |               | \$ 494,811.30           |               |
|                                   | 50 - SIGNALS  | Base                                      |                                                        |            |           |      |                     |               |                                |               |                         |               |
| 121                               | 02892701D     |                                           | Traffic Signal System - Herriman Blvd                  |            | 1.00      | Lump | \$ 160,000.00       | \$ 160,000.00 | \$ 100,900.00                  | \$ 100,900.00 | \$ 134,393.00           | \$ 134,393.00 |
| 122                               | 02892702D     |                                           | Traffic Signal System - 11800 South                    |            | 1.00      | Lump | \$ 176,000.00       | \$ 176,000.00 | \$ 111,300.00                  | \$ 111,300.00 | \$ 136,371.00           | \$ 136,371.00 |
| 123                               | 02892703D     |                                           | Traffic Signal System - South Jordan Pkwy              |            | 1.00      | Lump | \$ 152,000.00       | \$ 152,000.00 | \$ 96,800.00                   | \$ 96,800.00  | \$ 128,266.00           | \$ 128,266.00 |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 488,000.00       |               | \$ 309,000.00                  |               | \$ 399,030.00           |               |
|                                   | 60 - LIGHTING | Base                                      |                                                        |            |           |      |                     |               |                                |               |                         |               |
| 124                               | 16525701D     |                                           | Highway Lighting System - Copper Creek                 |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 15,200.00                   | \$ 15,200.00  | \$ 34,072.00            | \$ 34,072.00  |
| 125                               | 16525702D     |                                           | Highway Lighting System - Midas Creek                  |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 15,200.00                   | \$ 15,200.00  | \$ 34,072.00            | \$ 34,072.00  |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 39,600.00        |               | \$ 30,400.00                   |               | \$ 68,144.00            |               |
|                                   | 70 - ITS      | Base                                      |                                                        |            |           |      |                     |               |                                |               |                         |               |
| 126                               | 135537025     |                                           | One 3-Inch Conduit                                     |            | 1,355.00  | ft   | \$ 35.00            | \$ 47,425.00  | \$ 7.70                        | \$ 10,433.50  | \$ 18.00                | \$ 24,390.00  |
| 127                               | 135537035     |                                           | 1D Conduit                                             |            | 10,000.00 | ft   | \$ 32.00            | \$ 320,000.00 | \$ 14.90                       | \$ 149,000.00 | \$ 24.00                | \$ 240,000.00 |
| 128                               | 135547030     |                                           | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00      | Each | \$ 3,500.00         | \$ 24,500.00  | \$ 2,970.00                    | \$ 20,790.00  | \$ 1,797.00             | \$ 12,579.00  |
| 129                               | 135547040     |                                           | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00      | Each | \$ 4,300.00         | \$ 12,900.00  | \$ 3,630.00                    | \$ 10,890.00  | \$ 5,213.00             | \$ 15,639.00  |
| 130                               | 135947050     |                                           | 6 Strand SMFO Cable                                    |            | 165.00    | ft   | \$ 7.00             | \$ 1,155.00   | \$ 11.00                       | \$ 1,815.00   | \$ 27.00                | \$ 4,455.00   |
| 131                               | 135947130     |                                           | Fusion Splice                                          |            | 1.00      | Each | \$ 100.00           | \$ 100.00     | \$ 550.00                      | \$ 550.00     | \$ 8,167.00             | \$ 8,167.00   |
| 132                               | 135947140     |                                           | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00      | Each | \$ 2,200.00         | \$ 2,200.00   | \$ 1,650.00                    | \$ 1,650.00   | \$ 3,285.00             | \$ 3,285.00   |
| 133                               | 135947150     |                                           | Fiber Optic Cable Splice Enclosure                     |            | 1.00      | Each | \$ 2,000.00         | \$ 2,000.00   | \$ 1,650.00                    | \$ 1,650.00   | \$ 3,405.00             | \$ 3,405.00   |

| Utah Department of Transportation |                                                                                 |                                           |               |            |             |       | Engineer's Estimate |                 | Bidder :<br>KENNY SENG<br>CONSTRUCTION LLC |                 | Bidder :<br>AMES CONSTRUCTION, INC. |                 |
|-----------------------------------|---------------------------------------------------------------------------------|-------------------------------------------|---------------|------------|-------------|-------|---------------------|-----------------|--------------------------------------------|-----------------|-------------------------------------|-----------------|
| Abstract of Bids                  |                                                                                 |                                           |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Project No :                      |                                                                                 | S-R299(416)                               |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Project Name :                    |                                                                                 | U-111; Herriman Blvd to South Jordan Pkwy |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| County :                          |                                                                                 | Salt Lake                                 |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Region :                          |                                                                                 | Region 2                                  |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Concept :                         |                                                                                 | New Capacity                              |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Bid Opening Date :                |                                                                                 | 9/11/2025                                 |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| Line No.                          | Item No.                                                                        | Container Description                     | Item Name     | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                                 | Amount          | Unit Price                          | Amount          |
|                                   | Subtotal                                                                        |                                           |               |            |             |       | \$ 410,280.00       |                 | \$ 196,778.50                              |                 | \$ 311,920.00                       |                 |
|                                   | 180 - TIME AND/OR LANE RENTAL                                                   | Base                                      |               |            |             |       |                     |                 |                                            |                 |                                     |                 |
| 134                               | 00221700*                                                                       |                                           | Contract Time |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 420.00 Day                                 | \$ 1,020,600.00 | 420.00 Day                          | \$ 1,020,600.00 |
|                                   | Subtotal                                                                        |                                           |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                            |                 | \$ 1,020,600.00                     |                 |
|                                   | A (Base Price + Additives Price) :                                              |                                           |               |            |             |       | \$ 27,858,743.00    |                 | \$ 16,854,089.19                           |                 | \$ 17,763,591.91                    |                 |
|                                   | B (Base Time + Additives Time) :                                                |                                           |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                            |                 | \$ 1,020,600.00                     |                 |
|                                   | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                                           |               |            |             |       | \$ 0.00             |                 | \$ 0.00                                    |                 | \$ 0.00                             |                 |
|                                   | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                                           |               |            |             |       | \$ 29,025,143.00    |                 | \$ 17,874,689.19                           |                 | \$ 18,784,191.91                    |                 |
|                                   | Percent of Engineer's Estimate :                                                |                                           |               |            |             |       |                     |                 | 60.50%                                     |                 | 63.76%                              |                 |

| Utah Department of Transportation                        |              |                       |                                                              |            |            |       |                     |                 | Bidder :                   |                 | Bidder :                |                 |
|----------------------------------------------------------|--------------|-----------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|----------------------------|-----------------|-------------------------|-----------------|
| Abstract of Bids                                         |              |                       |                                                              |            |            |       | Engineer's Estimate |                 | GENEVA ROCK PRODUCTS, INC. |                 | LANDMARK EXCAVATING INC |                 |
| Project No : S-R299(416)                                 |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| County : Salt Lake                                       |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| Region : Region 2                                        |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| Concept : New Capacity                                   |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| Bid Opening Date : 9/11/2025                             |              |                       |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| Line No.                                                 | Item No.     | Container Description | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price              | Amount          |
|                                                          | 10 - ROADWAY | Base                  |                                                              |            |            |       |                     |                 |                            |                 |                         |                 |
| 1                                                        | 015017010    |                       | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 1,691,000.00            | \$ 1,691,000.00 | \$ 1,457,450.00         | \$ 1,457,450.00 |
| 2                                                        | 01540701*    |                       | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 9,500.00                | \$ 9,500.00     | \$ 77,480.00            | \$ 77,480.00    |
| 3                                                        | 01554700*    |                       | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 450,000.00              | \$ 450,000.00   | \$ 783,450.00           | \$ 783,450.00   |
| 4                                                        | 015717025    |                       | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 5.00                    | \$ 7,590.00     | \$ 4.50                 | \$ 6,831.00     |
| 5                                                        | 015717030    |                       | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 2.85                    | \$ 49,091.25    | \$ 1.50                 | \$ 25,837.50    |
| 6                                                        | 015717075    |                       | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 9.35                    | \$ 448.80       | \$ 16.00                | \$ 768.00       |
| 7                                                        | 015717115    |                       | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 220.00                  | \$ 3,520.00     | \$ 189.00               | \$ 3,024.00     |
| 8                                                        | 015717120    |                       | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 230.00                  | \$ 2,300.00     | \$ 189.00               | \$ 1,890.00     |
| 9                                                        | 015717130    |                       | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 8,900.00                | \$ 35,600.00    | \$ 5,210.00             | \$ 20,840.00    |
| 10                                                       | 017217010    |                       | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 82,000.00               | \$ 82,000.00    | \$ 137,250.00           | \$ 137,250.00   |
| 11                                                       | 018927051    |                       | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 550.00                  | \$ 1,650.00     | \$ 566.00               | \$ 1,698.00     |
| 12                                                       | 018927052    |                       | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 800.00                  | \$ 2,400.00     | \$ 1,145.00             | \$ 3,435.00     |
| 13                                                       | 018927061    |                       | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 450.00                  | \$ 450.00       | \$ 972.00               | \$ 972.00       |
| 14                                                       | 018927062    |                       | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 800.00                  | \$ 800.00       | \$ 1,200.00             | \$ 1,200.00     |
| 15                                                       | 02056700*    |                       | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 17.75                   | \$ 1,775,230.75 | \$ 23.00                | \$ 2,300,299.00 |
| 16                                                       | 02056701*    |                       | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 27.00                   | \$ 1,087,722.00 | \$ 35.00                | \$ 1,410,010.00 |
| 17                                                       | 02072701*    |                       | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 5.00                    | \$ 297,570.00   | \$ 3.50                 | \$ 208,299.00   |
| 18                                                       | 020757010    |                       | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 2.00                    | \$ 249,176.00   | \$ 2.00                 | \$ 249,176.00   |
| 19                                                       | 02076701*    |                       | Relocate JVWCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 11,200.00               | \$ 11,200.00    | \$ 6,115.00             | \$ 6,115.00     |
| 20                                                       | 02076702*    |                       | Relocate JVWCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 38,000.00               | \$ 38,000.00    | \$ 8,070.00             | \$ 8,070.00     |
| 21                                                       | 02076703*    |                       | Reconstruct JVWCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 45,000.00               | \$ 45,000.00    | \$ 6,115.00             | \$ 6,115.00     |
| 22                                                       | 02077701*    |                       | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 11,000.00               | \$ 22,000.00    | \$ 617.00               | \$ 1,234.00     |
| 23                                                       | 02083701*    |                       | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 5,500.00                | \$ 5,500.00     | \$ 5,480.00             | \$ 5,480.00     |
| 24                                                       | 022217050    |                       | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 1,400.00                | \$ 1,400.00     | \$ 1,460.00             | \$ 1,460.00     |
| 25                                                       | 022217080    |                       | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 1.75                    | \$ 5,607.00     | \$ 1.50                 | \$ 4,806.00     |

| Utah Department of Transportation                        |           |                       |                                                                 |            |           |       |                     |                 | Bidder :                   |               | Bidder :                |               |
|----------------------------------------------------------|-----------|-----------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|----------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                                         |           |                       |                                                                 |            |           |       | Engineer's Estimate |                 | GENEVA ROCK PRODUCTS, INC. |               | LANDMARK EXCAVATING INC |               |
| Project No : S-R299(416)                                 |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| County : Salt Lake                                       |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| Region : Region 2                                        |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| Concept : New Capacity                                   |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                 |            |           |       |                     |                 |                            |               |                         |               |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                 | Amount        | Unit Price              | Amount        |
| 26                                                       | 02221711P |                       | Remove Concrete Flatwork                                        |            | 9,653.00  | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 17.50                   | \$ 168,927.50 | \$ 4.00                 | \$ 38,612.00  |
| 27                                                       | 022217125 |                       | Remove Concrete Curb and Gutter                                 |            | 1,255.00  | ft    | \$ 8.25             | \$ 10,353.75    | \$ 8.50                    | \$ 10,667.50  | \$ 5.00                 | \$ 6,275.00   |
| 28                                                       | 022217165 |                       | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 5.25                    | \$ 240,707.25 | \$ 3.50                 | \$ 160,471.50 |
| 29                                                       | 02231702* |                       | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 26,000.00               | \$ 208,000.00 | \$ 14,610.00            | \$ 116,880.00 |
| 30                                                       | 022317020 |                       | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 16,000.00               | \$ 560,000.00 | \$ 15,620.00            | \$ 546,700.00 |
| 31                                                       | 023167020 |                       | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 5.75                    | \$ 574,511.25 | \$ 8.00                 | \$ 799,320.00 |
| 32                                                       | 02316702P |                       | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 240,000.00              | \$ 240,000.00 | \$ 297,400.00           | \$ 297,400.00 |
| 33                                                       | 023187010 |                       | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 18.00                   | \$ 29,808.00  | \$ 6.50                 | \$ 10,764.00  |
| 34                                                       | 023737010 |                       | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 210.00                  | \$ 66,990.00  | \$ 216.00               | \$ 68,904.00  |
| 35                                                       | 023767020 |                       | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.50                    | \$ 4,557.00   | \$ 32.00                | \$ 41,664.00  |
| 36                                                       | 023767080 |                       | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 4.25                    | \$ 3,021.75   | \$ 37.00                | \$ 26,307.00  |
| 37                                                       | 02610739P |                       | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 645.00                  | \$ 118,680.00 | \$ 718.00               | \$ 132,112.00 |
| 38                                                       | 026107616 |                       | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 125.00                  | \$ 87,250.00  | \$ 137.00               | \$ 95,626.00  |
| 39                                                       | 026107618 |                       | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 150.00                  | \$ 42,300.00  | \$ 157.00               | \$ 44,274.00  |
| 40                                                       | 026107622 |                       | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 200.00                  | \$ 113,800.00 | \$ 219.00               | \$ 124,611.00 |
| 41                                                       | 026107626 |                       | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 315.00                  | \$ 117,810.00 | \$ 404.00               | \$ 151,096.00 |
| 42                                                       | 026137030 |                       | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,100.00                | \$ 2,200.00   | \$ 1,745.00             | \$ 3,490.00   |
| 43                                                       | 026137060 |                       | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 1,900.00                | \$ 9,500.00   | \$ 2,740.00             | \$ 13,700.00  |
| 44                                                       | 026137475 |                       | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 3,600.00                | \$ 50,400.00  | \$ 3,935.00             | \$ 55,090.00  |
| 45                                                       | 026137505 |                       | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 4,900.00                | \$ 19,600.00  | \$ 5,370.00             | \$ 21,480.00  |
| 46                                                       | 026337060 |                       | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 8,160.00                | \$ 8,160.00   | \$ 7,170.00             | \$ 7,170.00   |

| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
|----------------------------------------------------------|-----------|-----------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|--------------|-----------------|--------------|-----------------|--------------|-----------------|
| County : Salt Lake                                       |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Region : Region 2                                        |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Concept : New Capacity                                   |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                                      |            |           |       |              |                 |              |                 |              |                 |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price   | Amount          | Unit Price   | Amount          | Unit Price   | Amount          |
| 47                                                       | 026337065 |                       | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 12,600.00 | \$ 12,600.00    | \$ 8,110.00  | \$ 8,110.00     | \$ 7,860.00  | \$ 7,860.00     |
| 48                                                       | 026337070 |                       | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 14,600.00 | \$ 14,600.00    | \$ 8,300.00  | \$ 8,300.00     | \$ 7,730.00  | \$ 7,730.00     |
| 49                                                       | 026337130 |                       | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00 | \$ 63,500.00    | \$ 8,440.00  | \$ 42,200.00    | \$ 7,395.00  | \$ 36,975.00    |
| 50                                                       | 026337140 |                       | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00 | \$ 15,100.00    | \$ 20,250.00 | \$ 20,250.00    | \$ 23,350.00 | \$ 23,350.00    |
| 51                                                       | 02721702* |                       | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60     | \$ 1,263,026.60 | \$ 40.50     | \$ 1,010,920.50 | \$ 44.00     | \$ 1,098,284.00 |
| 52                                                       | 027377001 |                       | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00    | \$ 52,200.00    | \$ 275.00    | \$ 47,850.00    | \$ 402.00    | \$ 69,948.00    |
| 53                                                       | 027377002 |                       | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00    | \$ 24,360.00    | \$ 120.00    | \$ 20,880.00    | \$ 40.00     | \$ 6,960.00     |
| 54                                                       | 027377003 |                       | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00    | \$ 38,367.00    | \$ 110.00    | \$ 28,710.00    | \$ 23.00     | \$ 6,003.00     |
| 55                                                       | 02740700* |                       | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40    | \$ 5,374,656.00 | \$ 110.00    | \$ 4,398,900.00 | \$ 135.00    | \$ 5,398,650.00 |
| 56                                                       | 02748706P |                       | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00  | \$ 82,620.00    | \$ 1.00      | \$ 81.00        | \$ 1.00      | \$ 81.00        |
| 57                                                       | 027767025 |                       | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00     | \$ 72,770.00    | \$ 36.00     | \$ 68,940.00    | \$ 37.00     | \$ 70,855.00    |
| 58                                                       | 02776702P |                       | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00     | \$ 29,274.00    | \$ 44.00     | \$ 30,668.00    | \$ 66.00     | \$ 46,002.00    |
| 59                                                       | 027767030 |                       | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62      | \$ 1,616.16     | \$ 12.00     | \$ 2,016.00     | \$ 10.00     | \$ 1,680.00     |
| 60                                                       | 027767060 |                       | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00     | \$ 10,410.00    | \$ 15.00     | \$ 10,410.00    | \$ 14.00     | \$ 9,716.00     |
| 61                                                       | 028217028 |                       | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00     | \$ 35,456.00    | \$ 19.00     | \$ 21,052.00    | \$ 19.00     | \$ 21,052.00    |
| 62                                                       | 028217044 |                       | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00    | \$ 2,200.00     | \$ 330.00    | \$ 3,630.00     | \$ 332.00    | \$ 3,652.00     |
| 63                                                       | 028217100 |                       | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00  | \$ 2,500.00     | \$ 1,500.00  | \$ 1,500.00     | \$ 1,480.00  | \$ 1,480.00     |
| 64                                                       | 028227005 |                       | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00     | \$ 74,592.00    | \$ 9.50      | \$ 39,368.00    | \$ 9.50      | \$ 39,368.00    |
| 65                                                       | 028447111 |                       | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50    | \$ 9,330.00     | \$ 180.00    | \$ 10,800.00    | \$ 131.00    | \$ 7,860.00     |
| 66                                                       | 029617030 |                       | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70     | \$ 34,359.60    | \$ 5.00      | \$ 12,540.00    | \$ 5.50      | \$ 13,794.00    |
| 67                                                       | 03310710P |                       | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00  | \$ 27,100.00    | \$ 2,200.00  | \$ 22,000.00    | \$ 404.00    | \$ 4,040.00     |
| 68                                                       | 03310711D |                       | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00 | \$ 15,800.00    | \$ 13,500.00 | \$ 13,500.00    | \$ 24,180.00 | \$ 24,180.00    |
| 69                                                       | 03310715P |                       | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00 | \$ 36,400.00    | \$ 18,500.00 | \$ 37,000.00    | \$ 27,040.00 | \$ 54,080.00    |

| Utah Department of Transportation                        |                 |                                           |                                                   |            |            |       |                     |                 | Bidder :                   |               | Bidder :                |               |
|----------------------------------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|----------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                                         |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | GENEVA ROCK PRODUCTS, INC. |               | LANDMARK EXCAVATING INC |               |
| Project No : S-R299(416)                                 |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| County : Salt Lake                                       |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| Region : Region 2                                        |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| Concept : New Capacity                                   |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| Bid Opening Date : 9/11/2025                             |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| Line No.                                                 | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                 | Amount        | Unit Price              | Amount        |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 22,773,480.40    |                 | \$ 14,411,271.55           |               | \$ 16,438,736.00        |               |
|                                                          | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| 70                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 45.00                   | \$ 14,625.00  | \$ 38.00                | \$ 12,350.00  |
| 71                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 105.00                  | \$ 42,000.00  | \$ 65.00                | \$ 26,000.00  |
| 72                                                       | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 5.50                    | \$ 4,191.00   | \$ 2.00                 | \$ 1,524.00   |
| 73                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 22.00                   | \$ 8,426.00   | \$ 71.00                | \$ 27,193.00  |
| 74                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 75.00                   | \$ 10,200.00  | \$ 74.00                | \$ 10,064.00  |
| 75                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.80                    | \$ 192,529.80 | \$ 1.50                 | \$ 160,441.50 |
| 76                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 350,000.00              | \$ 350,000.00 | \$ 359,600.00           | \$ 359,600.00 |
| 77                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 11.50                   | \$ 77,705.50  | \$ 5.50                 | \$ 37,163.50  |
| 78                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 2.00                    | \$ 15,394.00  | \$ 6.50                 | \$ 50,030.50  |
| 79                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 9.00                    | \$ 69,273.00  | \$ 6.50                 | \$ 50,030.50  |
| 80                                                       | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 4,500.00                | \$ 4,500.00   | \$ 4,480.00             | \$ 4,480.00   |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 788,844.30              |               | \$ 738,877.00           |               |
|                                                          | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                            |               |                         |               |
| 81                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 45.00                   | \$ 18,720.00  | \$ 38.00                | \$ 15,808.00  |
| 82                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 105.00                  | \$ 45,570.00  | \$ 65.00                | \$ 28,210.00  |
| 83                                                       | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 5.50                    | \$ 4,521.00   | \$ 2.00                 | \$ 1,644.00   |
| 84                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 22.00                   | \$ 8,580.00   | \$ 71.00                | \$ 27,690.00  |
| 85                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 85.00                   | \$ 29,325.00  | \$ 86.00                | \$ 29,670.00  |
| 86                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.80                    | \$ 270,099.00 | \$ 1.50                 | \$ 225,082.50 |
| 87                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 500,000.00              | \$ 500,000.00 | \$ 515,600.00           | \$ 515,600.00 |
| 88                                                       | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 50.00                   | \$ 550.00     | \$ 257.00               | \$ 2,827.00   |
| 89                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 11.50                   | \$ 88,895.00  | \$ 5.50                 | \$ 42,515.00  |
| 90                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 2.00                    | \$ 17,750.00  | \$ 6.00                 | \$ 53,250.00  |
| 91                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 9.00                    | \$ 79,875.00  | \$ 6.00                 | \$ 53,250.00  |

| Utah Department of Transportation |                  |                                           |                                                                            |            |            |       |                     |               | Bidder :                   |               | Bidder :                |               |
|-----------------------------------|------------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|----------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                  |                  |                                           |                                                                            |            |            |       | Engineer's Estimate |               | GENEVA ROCK PRODUCTS, INC. |               | LANDMARK EXCAVATING INC |               |
| Project No :                      |                  | S-R299(416)                               |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| Project Name :                    |                  | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| County :                          |                  | Salt Lake                                 |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| Region :                          |                  | Region 2                                  |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| Concept :                         |                  | New Capacity                              |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| Bid Opening Date :                |                  | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| Line No.                          | Item No.         | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price                 | Amount        | Unit Price              | Amount        |
| 92                                | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted                          |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00  | \$ 4,500.00                | \$ 4,500.00   | \$ 4,480.00             | \$ 4,480.00   |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 1,737,569.30     |               | \$ 1,068,385.00            |               | \$ 1,000,026.50         |               |
|                                   | 30 - LANDSCAPING | Base                                      |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| 93                                | 029117010        |                                           | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.45                    | \$ 39,610.35  | \$ 0.40                 | \$ 35,209.20  |
| 94                                | 029117020        |                                           | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 1.00                    | \$ 33,672.00  | \$ 1.00                 | \$ 33,672.00  |
| 95                                | 029127000        |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 4.00                    | \$ 752,104.00 | \$ 0.30                 | \$ 56,407.80  |
| 96                                | 029127010        |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 2.00                    | \$ 267,704.00 | \$ 1.00                 | \$ 133,852.00 |
| 97                                | 029227010        |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.20                    | \$ 17,604.60  | \$ 0.70                 | \$ 61,616.10  |
| 98                                | 029227030        |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.25                    | \$ 8,418.00   | \$ 0.70                 | \$ 23,570.40  |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 1,119,112.95            |               | \$ 344,327.50           |               |
|                                   | 40 - SIGNING     | Base                                      |                                                                            |            |            |       |                     |               |                            |               |                         |               |
| 99                                | 027657030        |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 4.00                    | \$ 1,812.00   | \$ 4.00                 | \$ 1,812.00   |
| 100                               | 027657040        |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 140.00                  | \$ 280.00     | \$ 143.00               | \$ 286.00     |
| 101                               | 027687005        |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.25                    | \$ 120,525.75 | \$ 4.50                 | \$ 127,615.50 |
| 102                               | 027687010        |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 8.50                    | \$ 47,693.50  | \$ 9.50                 | \$ 53,304.50  |
| 103                               | 027687015        |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.25                    | \$ 150,624.25 | \$ 4.50                 | \$ 159,484.50 |
| 104                               | 027687105        |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 350.00                  | \$ 14,700.00  | \$ 372.00               | \$ 15,624.00  |
| 105                               | 027687115        |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 28.00                   | \$ 8,708.00   | \$ 29.00                | \$ 9,019.00   |
| 106                               | 028427060        |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 85.00                   | \$ 6,460.00   | \$ 86.00                | \$ 6,536.00   |
| 107                               | 028427070        |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 85.00                   | \$ 680.00     | \$ 86.00                | \$ 688.00     |
| 108                               | 028917020        |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 40.00                   | \$ 7,360.00   | \$ 40.00                | \$ 7,360.00   |
| 109                               | 028917075        |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 65.00                   | \$ 10,075.00  | \$ 71.00                | \$ 11,005.00  |
| 110                               | 028917270        |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 85.00                   | \$ 255.00     | \$ 86.00                | \$ 258.00     |
| 111                               | 028917300        |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 330.00                  | \$ 7,920.00   | \$ 337.00               | \$ 8,088.00   |
| 112                               | 028917320        |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 650.00                  | \$ 4,550.00   | \$ 686.00               | \$ 4,802.00   |

| Utah Department of Transportation                        |               |                       |                                                        |            |           |      |                     |               | Bidder :                   |               | Bidder :                |               |
|----------------------------------------------------------|---------------|-----------------------|--------------------------------------------------------|------------|-----------|------|---------------------|---------------|----------------------------|---------------|-------------------------|---------------|
| Abstract of Bids                                         |               |                       |                                                        |            |           |      | Engineer's Estimate |               | GENEVA ROCK PRODUCTS, INC. |               | LANDMARK EXCAVATING INC |               |
| Project No : S-R299(416)                                 |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| County : Salt Lake                                       |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| Region : Region 2                                        |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| Concept : New Capacity                                   |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| Bid Opening Date : 9/11/2025                             |               |                       |                                                        |            |           |      |                     |               |                            |               |                         |               |
| Line No.                                                 | Item No.      | Container Description | Item Name                                              | Additive # | Qty       | Unit | Unit Price          | Amount        | Unit Price                 | Amount        | Unit Price              | Amount        |
| 113                                                      | 028917350     |                       | Sign Post Base (B6B) For S Section Steel Posts         |            | 4.00      | Each | \$ 2,750.00         | \$ 11,000.00  | \$ 2,500.00                | \$ 10,000.00  | \$ 2,690.00             | \$ 10,760.00  |
| 114                                                      | 028917360     |                       | Sign Post P2                                           |            | 24.00     | Each | \$ 350.00           | \$ 8,400.00   | \$ 110.00                  | \$ 2,640.00   | \$ 109.00               | \$ 2,616.00   |
| 115                                                      | 028917365     |                       | Sign Post P3                                           |            | 5.00      | Each | \$ 215.00           | \$ 1,075.00   | \$ 200.00                  | \$ 1,000.00   | \$ 217.00               | \$ 1,085.00   |
| 116                                                      | 028917370     |                       | Sign Post P4                                           |            | 2.00      | Each | \$ 280.00           | \$ 560.00     | \$ 250.00                  | \$ 500.00     | \$ 257.00               | \$ 514.00     |
| 117                                                      | 028917405     |                       | Post S4 X 9.5                                          |            | 4.00      | Each | \$ 1,450.00         | \$ 5,800.00   | \$ 1,500.00                | \$ 6,000.00   | \$ 1,545.00             | \$ 6,180.00   |
| 118                                                      | 029837010     |                       | Grinding for Grooved-In Pavement Markings              |            | 52,708.00 | ft   | \$ 0.65             | \$ 34,260.20  | \$ 0.70                    | \$ 36,895.60  | \$ 0.70                 | \$ 36,895.60  |
| 119                                                      | 02983701P     |                       | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00  | ft   | \$ 0.90             | \$ 5,049.90   | \$ 5.00                    | \$ 28,055.00  | \$ 5.00                 | \$ 28,055.00  |
| 120                                                      | 029837030     |                       | Grinding for Grooved-In Pavement Messages              |            | 42.00     | Each | \$ 150.00           | \$ 6,300.00   | \$ 300.00                  | \$ 12,600.00  | \$ 326.00               | \$ 13,692.00  |
|                                                          | Subtotal      |                       |                                                        |            |           |      | \$ 507,735.55       |               | \$ 479,334.10              |               | \$ 505,680.10           |               |
|                                                          | 50 - SIGNALS  | Base                  |                                                        |            |           |      |                     |               |                            |               |                         |               |
| 121                                                      | 02892701D     |                       | Traffic Signal System - Herriman Blvd                  |            | 1.00      | Lump | \$ 160,000.00       | \$ 160,000.00 | \$ 90,000.00               | \$ 90,000.00  | \$ 105,000.00           | \$ 105,000.00 |
| 122                                                      | 02892702D     |                       | Traffic Signal System - 11800 South                    |            | 1.00      | Lump | \$ 176,000.00       | \$ 176,000.00 | \$ 93,000.00               | \$ 93,000.00  | \$ 115,800.00           | \$ 115,800.00 |
| 123                                                      | 02892703D     |                       | Traffic Signal System - South Jordan Pkwy              |            | 1.00      | Lump | \$ 152,000.00       | \$ 152,000.00 | \$ 90,000.00               | \$ 90,000.00  | \$ 100,650.00           | \$ 100,650.00 |
|                                                          | Subtotal      |                       |                                                        |            |           |      | \$ 488,000.00       |               | \$ 273,000.00              |               | \$ 321,450.00           |               |
|                                                          | 60 - LIGHTING | Base                  |                                                        |            |           |      |                     |               |                            |               |                         |               |
| 124                                                      | 16525701D     |                       | Highway Lighting System - Copper Creek                 |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 15,000.00               | \$ 15,000.00  | \$ 15,830.00            | \$ 15,830.00  |
| 125                                                      | 16525702D     |                       | Highway Lighting System - Midas Creek                  |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 15,000.00               | \$ 15,000.00  | \$ 15,830.00            | \$ 15,830.00  |
|                                                          | Subtotal      |                       |                                                        |            |           |      | \$ 39,600.00        |               | \$ 30,000.00               |               | \$ 31,660.00            |               |
|                                                          | 70 - ITS      | Base                  |                                                        |            |           |      |                     |               |                            |               |                         |               |
| 126                                                      | 135537025     |                       | One 3-Inch Conduit                                     |            | 1,355.00  | ft   | \$ 35.00            | \$ 47,425.00  | \$ 18.00                   | \$ 24,390.00  | \$ 8.00                 | \$ 10,840.00  |
| 127                                                      | 135537035     |                       | 1D Conduit                                             |            | 10,000.00 | ft   | \$ 32.00            | \$ 320,000.00 | \$ 18.00                   | \$ 180,000.00 | \$ 15.00                | \$ 150,000.00 |
| 128                                                      | 135547030     |                       | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00      | Each | \$ 3,500.00         | \$ 24,500.00  | \$ 3,000.00                | \$ 21,000.00  | \$ 3,090.00             | \$ 21,630.00  |
| 129                                                      | 135547040     |                       | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00      | Each | \$ 4,300.00         | \$ 12,900.00  | \$ 3,500.00                | \$ 10,500.00  | \$ 3,775.00             | \$ 11,325.00  |
| 130                                                      | 135947050     |                       | 6 Strand SMFO Cable                                    |            | 165.00    | ft   | \$ 7.00             | \$ 1,155.00   | \$ 11.00                   | \$ 1,815.00   | \$ 11.00                | \$ 1,815.00   |
| 131                                                      | 135947130     |                       | Fusion Splice                                          |            | 1.00      | Each | \$ 100.00           | \$ 100.00     | \$ 550.00                  | \$ 550.00     | \$ 572.00               | \$ 572.00     |
| 132                                                      | 135947140     |                       | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00      | Each | \$ 2,200.00         | \$ 2,200.00   | \$ 2,000.00                | \$ 2,000.00   | \$ 1,715.00             | \$ 1,715.00   |
| 133                                                      | 135947150     |                       | Fiber Optic Cable Splice Enclosure                     |            | 1.00      | Each | \$ 2,000.00         | \$ 2,000.00   | \$ 1,700.00                | \$ 1,700.00   | \$ 1,715.00             | \$ 1,715.00   |

| Utah Department of Transportation                        |                                                                                 |                       |               |            |             |       |                     |                 | Bidder :                   |                 | Bidder :                |                 |
|----------------------------------------------------------|---------------------------------------------------------------------------------|-----------------------|---------------|------------|-------------|-------|---------------------|-----------------|----------------------------|-----------------|-------------------------|-----------------|
| Abstract of Bids                                         |                                                                                 |                       |               |            |             |       | Engineer's Estimate |                 | GENEVA ROCK PRODUCTS, INC. |                 | LANDMARK EXCAVATING INC |                 |
| Project No : S-R299(416)                                 |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| County : Salt Lake                                       |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| Region : Region 2                                        |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| Concept : New Capacity                                   |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| Bid Opening Date : 9/11/2025                             |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                         |                 |
| Line No.                                                 | Item No.                                                                        | Container Description | Item Name     | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price              | Amount          |
|                                                          | Subtotal                                                                        |                       |               |            |             |       | \$ 410,280.00       |                 | \$ 241,955.00              |                 | \$ 199,612.00           |                 |
|                                                          | 180 - TIME AND/OR LANE RENTAL                                                   | Base                  |               |            |             |       |                     |                 |                            |                 |                         |                 |
| 134                                                      | 00221700*                                                                       |                       | Contract Time |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 450.00 Day                 | \$ 1,093,500.00 | 420.00 Day              | \$ 1,020,600.00 |
|                                                          | Subtotal                                                                        |                       |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,093,500.00            |                 | \$ 1,020,600.00         |                 |
|                                                          | A (Base Price + Additives Price) :                                              |                       |               |            |             |       | \$ 27,858,743.00    |                 | \$ 18,411,902.90           |                 | \$ 19,580,369.10        |                 |
|                                                          | B (Base Time + Additives Time) :                                                |                       |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,093,500.00            |                 | \$ 1,020,600.00         |                 |
|                                                          | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                       |               |            |             |       | \$ 0.00             |                 | \$ 0.00                    |                 | \$ 0.00                 |                 |
|                                                          | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                       |               |            |             |       | \$ 29,025,143.00    |                 | \$ 19,505,402.90           |                 | \$ 20,600,969.10        |                 |
|                                                          | Percent of Engineer's Estimate :                                                |                       |               |            |             |       |                     |                 | 66.09%                     |                 | 70.28%                  |                 |

| Utah Department of Transportation |              |                                           |                                                              |            |            |       |                     |                 | Bidder :                   |                 | Bidder :                     |                 |
|-----------------------------------|--------------|-------------------------------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|----------------------------|-----------------|------------------------------|-----------------|
| Abstract of Bids                  |              |                                           |                                                              |            |            |       | Engineer's Estimate |                 | RED PINE CONSTRUCTION, LLC |                 | GRANITE CONSTRUCTION COMPANY |                 |
| Project No :                      |              | S-R299(416)                               |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| Project Name :                    |              | U-111; Herriman Blvd to South Jordan Pkwy |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| County :                          |              | Salt Lake                                 |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| Region :                          |              | Region 2                                  |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| Concept :                         |              | New Capacity                              |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| Bid Opening Date :                |              | 9/11/2025                                 |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| Line No.                          | Item No.     | Container Description                     | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price                   | Amount          |
|                                   | 10 - ROADWAY | Base                                      |                                                              |            |            |       |                     |                 |                            |                 |                              |                 |
| 1                                 | 015017010    |                                           | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 300,794.00              | \$ 300,794.00   | \$ 1,931,367.00              | \$ 1,931,367.00 |
| 2                                 | 01540701*    |                                           | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 108,845.00              | \$ 108,845.00   | \$ 2,500.00                  | \$ 2,500.00     |
| 3                                 | 01554700*    |                                           | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 105,609.00              | \$ 105,609.00   | \$ 336,000.00                | \$ 336,000.00   |
| 4                                 | 015717025    |                                           | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 12.90                   | \$ 19,582.20    | \$ 12.50                     | \$ 18,975.00    |
| 5                                 | 015717030    |                                           | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 4.70                    | \$ 80,957.50    | \$ 11.00                     | \$ 189,475.00   |
| 6                                 | 015717075    |                                           | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 23.45                   | \$ 1,125.60     | \$ 31.00                     | \$ 1,488.00     |
| 7                                 | 015717115    |                                           | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 347.10                  | \$ 5,553.60     | \$ 400.00                    | \$ 6,400.00     |
| 8                                 | 015717120    |                                           | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 144.10                  | \$ 1,441.00     | \$ 1,475.00                  | \$ 14,750.00    |
| 9                                 | 015717130    |                                           | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 3,773.50                | \$ 15,094.00    | \$ 4,550.00                  | \$ 18,200.00    |
| 10                                | 017217010    |                                           | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 185,919.00              | \$ 185,919.00   | \$ 165,000.00                | \$ 165,000.00   |
| 11                                | 018927051    |                                           | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 3,207.00                | \$ 9,621.00     | \$ 545.00                    | \$ 1,635.00     |
| 12                                | 018927052    |                                           | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 2,442.00                | \$ 7,326.00     | \$ 1,100.00                  | \$ 3,300.00     |
| 13                                | 018927061    |                                           | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 1,385.50                | \$ 1,385.50     | \$ 935.00                    | \$ 935.00       |
| 14                                | 018927062    |                                           | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 797.30                  | \$ 797.30       | \$ 1,155.00                  | \$ 1,155.00     |
| 15                                | 02056700*    |                                           | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 28.95                   | \$ 2,895,376.35 | \$ 20.00                     | \$ 2,000,260.00 |
| 16                                | 02056701*    |                                           | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 39.20                   | \$ 1,579,211.20 | \$ 35.00                     | \$ 1,410,010.00 |
| 17                                | 02072701*    |                                           | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 4.25                    | \$ 252,934.50   | \$ 4.00                      | \$ 238,056.00   |
| 18                                | 020757010    |                                           | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 1.40                    | \$ 174,423.20   | \$ 2.00                      | \$ 249,176.00   |
| 19                                | 02076701*    |                                           | Relocate JVWCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 3,322.50                | \$ 3,322.50     | \$ 8,000.00                  | \$ 8,000.00     |
| 20                                | 02076702*    |                                           | Relocate JVWCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 2,955.50                | \$ 2,955.50     | \$ 30,000.00                 | \$ 30,000.00    |
| 21                                | 02076703*    |                                           | Reconstruct JVWCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 13,156.00               | \$ 13,156.00    | \$ 15,000.00                 | \$ 15,000.00    |
| 22                                | 02077701*    |                                           | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 2,990.00                | \$ 5,980.00     | \$ 2,200.00                  | \$ 4,400.00     |
| 23                                | 02083701*    |                                           | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 2,942.00                | \$ 2,942.00     | \$ 5,000.00                  | \$ 5,000.00     |
| 24                                | 022217050    |                                           | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 682.80                  | \$ 682.80       | \$ 4,000.00                  | \$ 4,000.00     |
| 25                                | 022217080    |                                           | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 3.55                    | \$ 11,374.20    | \$ 5.50                      | \$ 17,622.00    |
| 26                                | 02221711P    |                                           | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 13.40                   | \$ 129,350.20   | \$ 16.00                     | \$ 154,448.00   |

| Utah Department of Transportation                        |           |                       |                                                                 |            |           |       |                     |                 | Bidder :                   |                 | Bidder :                     |                 |
|----------------------------------------------------------|-----------|-----------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|----------------------------|-----------------|------------------------------|-----------------|
| Abstract of Bids                                         |           |                       |                                                                 |            |           |       | Engineer's Estimate |                 | RED PINE CONSTRUCTION, LLC |                 | GRANITE CONSTRUCTION COMPANY |                 |
| Project No : S-R299(416)                                 |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| County : Salt Lake                                       |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| Region : Region 2                                        |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| Concept : New Capacity                                   |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                 |            |           |       |                     |                 |                            |                 |                              |                 |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price                   | Amount          |
| 27                                                       | 022217125 |                       | Remove Concrete Curb and Gutter                                 |            | 1,255.00  | ft    | \$ 8.25             | \$ 10,353.75    | \$ 18.05                   | \$ 22,652.75    | \$ 9.50                      | \$ 11,922.50    |
| 28                                                       | 022217165 |                       | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 7.35                    | \$ 336,990.15   | \$ 9.25                      | \$ 424,103.25   |
| 29                                                       | 02231702* |                       | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 6,853.00                | \$ 54,824.00    | \$ 16,000.00                 | \$ 128,000.00   |
| 30                                                       | 022317020 |                       | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 8,891.00                | \$ 311,185.00   | \$ 3,500.00                  | \$ 122,500.00   |
| 31                                                       | 023167020 |                       | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 10.45                   | \$ 1,044,111.75 | \$ 17.25                     | \$ 1,723,533.75 |
| 32                                                       | 02316702P |                       | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 265,135.00              | \$ 265,135.00   | \$ 253,000.00                | \$ 253,000.00   |
| 33                                                       | 023187010 |                       | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 14.65                   | \$ 24,260.40    | \$ 47.00                     | \$ 77,832.00    |
| 34                                                       | 023737010 |                       | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 87.20                   | \$ 27,816.80    | \$ 300.00                    | \$ 95,700.00    |
| 35                                                       | 023767020 |                       | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 9.05                    | \$ 11,783.10    | \$ 3.50                      | \$ 4,557.00     |
| 36                                                       | 023767080 |                       | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 14.05                   | \$ 9,989.55     | \$ 4.00                      | \$ 2,844.00     |
| 37                                                       | 02610739P |                       | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 545.90                  | \$ 100,445.60   | \$ 580.00                    | \$ 106,720.00   |
| 38                                                       | 026107616 |                       | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 138.30                  | \$ 96,533.40    | \$ 96.00                     | \$ 67,008.00    |
| 39                                                       | 026107618 |                       | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 192.10                  | \$ 54,172.20    | \$ 123.00                    | \$ 34,686.00    |
| 40                                                       | 026107622 |                       | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 287.60                  | \$ 163,644.40   | \$ 205.00                    | \$ 116,645.00   |
| 41                                                       | 026107626 |                       | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 720.20                  | \$ 269,354.80   | \$ 328.00                    | \$ 122,672.00   |
| 42                                                       | 026137030 |                       | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,750.50                | \$ 3,501.00     | \$ 1,650.00                  | \$ 3,300.00     |
| 43                                                       | 026137060 |                       | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 1,171.50                | \$ 5,857.50     | \$ 2,600.00                  | \$ 13,000.00    |
| 44                                                       | 026137475 |                       | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 414.00                  | \$ 5,796.00     | \$ 4,300.00                  | \$ 60,200.00    |
| 45                                                       | 026137505 |                       | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 969.80                  | \$ 3,879.20     | \$ 5,700.00                  | \$ 22,800.00    |
| 46                                                       | 026337060 |                       | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 7,063.50                | \$ 7,063.50     | \$ 7,500.00                  | \$ 7,500.00     |
| 47                                                       | 026337065 |                       | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11               |            | 1.00      | Each  | \$ 12,600.00        | \$ 12,600.00    | \$ 11,383.00               | \$ 11,383.00    | \$ 12,500.00                 | \$ 12,500.00    |

| Abstract of Bids                                         |           |                       |                                                                                      |            |           |       | Engineer's Estimate |                 | Bidder :                   |                 | Bidder :                     |                 |
|----------------------------------------------------------|-----------|-----------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|----------------------------|-----------------|------------------------------|-----------------|
| Project No : S-R299(416)                                 |           |                       |                                                                                      |            |           |       |                     |                 | RED PINE CONSTRUCTION, LLC |                 | GRANITE CONSTRUCTION COMPANY |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |           |                       |                                                                                      |            |           |       |                     |                 |                            |                 |                              |                 |
| County : Salt Lake                                       |           |                       |                                                                                      |            |           |       |                     |                 |                            |                 |                              |                 |
| Region : Region 2                                        |           |                       |                                                                                      |            |           |       |                     |                 |                            |                 |                              |                 |
| Concept : New Capacity                                   |           |                       |                                                                                      |            |           |       |                     |                 |                            |                 |                              |                 |
| Bid Opening Date : 9/11/2025                             |           |                       |                                                                                      |            |           |       |                     |                 |                            |                 |                              |                 |
| Line No.                                                 | Item No.  | Container Description | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price                   | Amount          |
| 48                                                       | 026337070 |                       | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 14,600.00        | \$ 14,600.00    | \$ 9,619.00                | \$ 9,619.00     | \$ 10,000.00                 | \$ 10,000.00    |
| 49                                                       | 026337130 |                       | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00        | \$ 63,500.00    | \$ 12,191.00               | \$ 60,955.00    | \$ 11,800.00                 | \$ 59,000.00    |
| 50                                                       | 026337140 |                       | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00        | \$ 15,100.00    | \$ 14,115.00               | \$ 14,115.00    | \$ 14,250.00                 | \$ 14,250.00    |
| 51                                                       | 02721702* |                       | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60            | \$ 1,263,026.60 | \$ 47.20                   | \$ 1,178,159.20 | \$ 41.00                     | \$ 1,023,401.00 |
| 52                                                       | 027377001 |                       | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00           | \$ 52,200.00    | \$ 131.70                  | \$ 22,915.80    | \$ 150.00                    | \$ 26,100.00    |
| 53                                                       | 027377002 |                       | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00           | \$ 24,360.00    | \$ 66.25                   | \$ 11,527.50    | \$ 150.00                    | \$ 26,100.00    |
| 54                                                       | 027377003 |                       | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00           | \$ 38,367.00    | \$ 83.00                   | \$ 21,663.00    | \$ 150.00                    | \$ 39,150.00    |
| 55                                                       | 02740700* |                       | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40           | \$ 5,374,656.00 | \$ 132.80                  | \$ 5,310,672.00 | \$ 132.00                    | \$ 5,278,680.00 |
| 56                                                       | 02748706P |                       | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00         | \$ 82,620.00    | \$ 176.50                  | \$ 14,296.50    | \$ 1.00                      | \$ 81.00        |
| 57                                                       | 027767025 |                       | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00            | \$ 72,770.00    | \$ 42.95                   | \$ 82,249.25    | \$ 34.00                     | \$ 65,110.00    |
| 58                                                       | 02776702P |                       | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00            | \$ 29,274.00    | \$ 44.25                   | \$ 30,842.25    | \$ 33.00                     | \$ 23,001.00    |
| 59                                                       | 027767030 |                       | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62             | \$ 1,616.16     | \$ 10.55                   | \$ 1,772.40     | \$ 12.00                     | \$ 2,016.00     |
| 60                                                       | 027767060 |                       | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00            | \$ 10,410.00    | \$ 14.10                   | \$ 9,785.40     | \$ 14.00                     | \$ 9,716.00     |
| 61                                                       | 028217028 |                       | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00            | \$ 35,456.00    | \$ 37.65                   | \$ 41,716.20    | \$ 30.00                     | \$ 33,240.00    |
| 62                                                       | 028217044 |                       | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00           | \$ 2,200.00     | \$ 1,412.00                | \$ 15,532.00    | \$ 452.00                    | \$ 4,972.00     |
| 63                                                       | 028217100 |                       | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00         | \$ 2,500.00     | \$ 7,531.00                | \$ 7,531.00     | \$ 2,635.00                  | \$ 2,635.00     |
| 64                                                       | 028227005 |                       | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00            | \$ 74,592.00    | \$ 15.30                   | \$ 63,403.20    | \$ 11.00                     | \$ 45,584.00    |
| 65                                                       | 028447111 |                       | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50           | \$ 9,330.00     | \$ 131.40                  | \$ 7,884.00     | \$ 219.00                    | \$ 13,140.00    |
| 66                                                       | 029617030 |                       | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70            | \$ 34,359.60    | \$ 45.00                   | \$ 112,860.00   | \$ 5.00                      | \$ 12,540.00    |
| 67                                                       | 03310710P |                       | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00         | \$ 27,100.00    | \$ 1,233.50                | \$ 12,335.00    | \$ 2,500.00                  | \$ 25,000.00    |
| 68                                                       | 03310711D |                       | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00        | \$ 15,800.00    | \$ 26,441.00               | \$ 26,441.00    | \$ 20,000.00                 | \$ 20,000.00    |
| 69                                                       | 03310715P |                       | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00        | \$ 36,400.00    | \$ 30,401.00               | \$ 60,802.00    | \$ 20,000.00                 | \$ 40,000.00    |

| Utah Department of Transportation                        |                 |                                           |                                                   |            |            |       |                     |                 | Bidder :                   |               | Bidder :                     |               |
|----------------------------------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|----------------------------|---------------|------------------------------|---------------|
| Abstract of Bids                                         |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | RED PINE CONSTRUCTION, LLC |               | GRANITE CONSTRUCTION COMPANY |               |
| Project No : S-R299(416)                                 |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| County : Salt Lake                                       |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| Region : Region 2                                        |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| Concept : New Capacity                                   |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| Bid Opening Date : 9/11/2025                             |                 |                                           |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| Line No.                                                 | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                 | Amount        | Unit Price                   | Amount        |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 22,773,480.40    |                 | \$ 15,863,214.95           |               | \$ 17,011,891.50             |               |
|                                                          | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| 70                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 115.20                  | \$ 37,440.00  | \$ 150.00                    | \$ 48,750.00  |
| 71                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 118.00                  | \$ 47,200.00  | \$ 160.00                    | \$ 64,000.00  |
| 72                                                       | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 0.72                    | \$ 548.64     | \$ 1.25                      | \$ 952.50     |
| 73                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 73.05                   | \$ 27,978.15  | \$ 25.00                     | \$ 9,575.00   |
| 74                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 143.30                  | \$ 19,488.80  | \$ 200.00                    | \$ 27,200.00  |
| 75                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.75                    | \$ 187,181.75 | \$ 1.45                      | \$ 155,093.45 |
| 76                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 607,766.00              | \$ 607,766.00 | \$ 375,000.00                | \$ 375,000.00 |
| 77                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 6.15                    | \$ 41,555.55  | \$ 5.00                      | \$ 33,785.00  |
| 78                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 1.55                    | \$ 11,930.35  | \$ 2.00                      | \$ 15,394.00  |
| 79                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 1.75                    | \$ 13,469.75  | \$ 8.00                      | \$ 61,576.00  |
| 80                                                       | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 7,648.50                | \$ 7,648.50   | \$ 4,000.00                  | \$ 4,000.00   |
|                                                          | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 1,002,207.49            |               | \$ 795,325.95                |               |
|                                                          | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                            |               |                              |               |
| 81                                                       | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 57.65                   | \$ 23,982.40  | \$ 150.00                    | \$ 62,400.00  |
| 82                                                       | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 104.50                  | \$ 45,353.00  | \$ 160.00                    | \$ 69,440.00  |
| 83                                                       | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 0.72                    | \$ 591.84     | \$ 1.25                      | \$ 1,027.50   |
| 84                                                       | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 73.05                   | \$ 28,489.50  | \$ 25.00                     | \$ 9,750.00   |
| 85                                                       | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 169.40                  | \$ 58,443.00  | \$ 200.00                    | \$ 69,000.00  |
| 86                                                       | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.80                    | \$ 270,099.00 | \$ 1.45                      | \$ 217,579.75 |
| 87                                                       | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 836,045.00              | \$ 836,045.00 | \$ 450,000.00                | \$ 450,000.00 |
| 88                                                       | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 18.85                   | \$ 207.35     | \$ 100.00                    | \$ 1,100.00   |
| 89                                                       | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 6.15                    | \$ 47,539.50  | \$ 5.00                      | \$ 38,650.00  |
| 90                                                       | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 1.55                    | \$ 13,756.25  | \$ 2.00                      | \$ 17,750.00  |
| 91                                                       | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 1.80                    | \$ 15,975.00  | \$ 8.00                      | \$ 71,000.00  |

| Utah Department of Transportation |                  |                                           |                                                                            |            |            |       |                     |               | Bidder :                   |               | Bidder :                     |               |
|-----------------------------------|------------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|----------------------------|---------------|------------------------------|---------------|
| Abstract of Bids                  |                  |                                           |                                                                            |            |            |       | Engineer's Estimate |               | RED PINE CONSTRUCTION, LLC |               | GRANITE CONSTRUCTION COMPANY |               |
| Project No :                      |                  | S-R299(416)                               |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| Project Name :                    |                  | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| County :                          |                  | Salt Lake                                 |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| Region :                          |                  | Region 2                                  |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| Concept :                         |                  | New Capacity                              |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| Bid Opening Date :                |                  | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| Line No.                          | Item No.         | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price                 | Amount        | Unit Price                   | Amount        |
| 92                                | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted                          |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00  | \$ 18,185.00               | \$ 18,185.00  | \$ 4,000.00                  | \$ 4,000.00   |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 1,737,569.30     |               | \$ 1,358,666.84            |               | \$ 1,011,697.25              |               |
|                                   | 30 - LANDSCAPING | Base                                      |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| 93                                | 029117010        |                                           | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.73                    | \$ 64,256.79  | \$ 0.40                      | \$ 35,209.20  |
| 94                                | 029117020        |                                           | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 1.40                    | \$ 47,140.80  | \$ 1.00                      | \$ 33,672.00  |
| 95                                | 029127000        |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 2.15                    | \$ 404,255.90 | \$ 0.75                      | \$ 141,019.50 |
| 96                                | 029127010        |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 2.65                    | \$ 354,707.80 | \$ 4.60                      | \$ 615,719.20 |
| 97                                | 029227010        |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.20                    | \$ 17,604.60  | \$ 0.20                      | \$ 17,604.60  |
| 98                                | 029227030        |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.30                    | \$ 10,101.60  | \$ 0.20                      | \$ 6,734.40   |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 898,067.49              |               | \$ 849,958.90                |               |
|                                   | 40 - SIGNING     | Base                                      |                                                                            |            |            |       |                     |               |                            |               |                              |               |
| 99                                | 027657030        |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 4.10                    | \$ 1,857.30   | \$ 4.00                      | \$ 1,812.00   |
| 100                               | 027657040        |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 147.10                  | \$ 294.20     | \$ 140.00                    | \$ 280.00     |
| 101                               | 027687005        |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.80                    | \$ 136,123.20 | \$ 4.50                      | \$ 127,615.50 |
| 102                               | 027687010        |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 9.65                    | \$ 54,146.15  | \$ 9.00                      | \$ 50,499.00  |
| 103                               | 027687015        |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.80                    | \$ 170,116.80 | \$ 4.50                      | \$ 159,484.50 |
| 104                               | 027687105        |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 382.40                  | \$ 16,060.80  | \$ 350.00                    | \$ 14,700.00  |
| 105                               | 027687115        |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 29.40                   | \$ 9,143.40   | \$ 25.00                     | \$ 7,775.00   |
| 106                               | 028427060        |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 88.25                   | \$ 6,707.00   | \$ 80.00                     | \$ 6,080.00   |
| 107                               | 028427070        |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 88.25                   | \$ 706.00     | \$ 80.00                     | \$ 640.00     |
| 108                               | 028917020        |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 41.20                   | \$ 7,580.80   | \$ 38.00                     | \$ 6,992.00   |
| 109                               | 028917075        |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 73.55                   | \$ 11,400.25  | \$ 68.00                     | \$ 10,540.00  |
| 110                               | 028917270        |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 88.25                   | \$ 264.75     | \$ 83.00                     | \$ 249.00     |
| 111                               | 028917300        |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 347.10                  | \$ 8,330.40   | \$ 310.00                    | \$ 7,440.00   |
| 112                               | 028917320        |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 706.00                  | \$ 4,942.00   | \$ 600.00                    | \$ 4,200.00   |

| Utah Department of Transportation |               |                                           |                                                        |            |           |      |                     |               | Bidder :                   |               | Bidder :                     |               |
|-----------------------------------|---------------|-------------------------------------------|--------------------------------------------------------|------------|-----------|------|---------------------|---------------|----------------------------|---------------|------------------------------|---------------|
| Abstract of Bids                  |               |                                           |                                                        |            |           |      | Engineer's Estimate |               | RED PINE CONSTRUCTION, LLC |               | GRANITE CONSTRUCTION COMPANY |               |
| Project No :                      |               | S-R299(416)                               |                                                        |            |           |      |                     |               |                            |               |                              |               |
| Project Name :                    |               | U-111; Herriman Blvd to South Jordan Pkwy |                                                        |            |           |      |                     |               |                            |               |                              |               |
| County :                          |               | Salt Lake                                 |                                                        |            |           |      |                     |               |                            |               |                              |               |
| Region :                          |               | Region 2                                  |                                                        |            |           |      |                     |               |                            |               |                              |               |
| Concept :                         |               | New Capacity                              |                                                        |            |           |      |                     |               |                            |               |                              |               |
| Bid Opening Date :                |               | 9/11/2025                                 |                                                        |            |           |      |                     |               |                            |               |                              |               |
| Line No.                          | Item No.      | Container Description                     | Item Name                                              | Additive # | Qty       | Unit | Unit Price          | Amount        | Unit Price                 | Amount        | Unit Price                   | Amount        |
| 113                               | 028917350     |                                           | Sign Post Base (B6B) For S Section Steel Posts         |            | 4.00      | Each | \$ 2,750.00         | \$ 11,000.00  | \$ 2,765.00                | \$ 11,060.00  | \$ 2,600.00                  | \$ 10,400.00  |
| 114                               | 028917360     |                                           | Sign Post P2                                           |            | 24.00     | Each | \$ 350.00           | \$ 8,400.00   | \$ 111.80                  | \$ 2,683.20   | \$ 100.00                    | \$ 2,400.00   |
| 115                               | 028917365     |                                           | Sign Post P3                                           |            | 5.00      | Each | \$ 215.00           | \$ 1,075.00   | \$ 223.60                  | \$ 1,118.00   | \$ 200.00                    | \$ 1,000.00   |
| 116                               | 028917370     |                                           | Sign Post P4                                           |            | 2.00      | Each | \$ 280.00           | \$ 560.00     | \$ 264.80                  | \$ 529.60     | \$ 250.00                    | \$ 500.00     |
| 117                               | 028917405     |                                           | Post S4 X 9.5                                          |            | 4.00      | Each | \$ 1,450.00         | \$ 5,800.00   | \$ 1,588.50                | \$ 6,354.00   | \$ 1,500.00                  | \$ 6,000.00   |
| 118                               | 029837010     |                                           | Grinding for Grooved-In Pavement Markings              |            | 52,708.00 | ft   | \$ 0.65             | \$ 34,260.20  | \$ 0.76                    | \$ 40,058.08  | \$ 0.90                      | \$ 47,437.20  |
| 119                               | 02983701P     |                                           | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00  | ft   | \$ 0.90             | \$ 5,049.90   | \$ 5.30                    | \$ 29,738.30  | \$ 5.00                      | \$ 28,055.00  |
| 120                               | 029837030     |                                           | Grinding for Grooved-In Pavement Messages              |            | 42.00     | Each | \$ 150.00           | \$ 6,300.00   | \$ 335.40                  | \$ 14,086.80  | \$ 300.00                    | \$ 12,600.00  |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 507,735.55       |               | \$ 533,301.03              |               | \$ 506,699.20                |               |
|                                   | 50 - SIGNALS  | Base                                      |                                                        |            |           |      |                     |               |                            |               |                              |               |
| 121                               | 02892701D     |                                           | Traffic Signal System - Herriman Blvd                  |            | 1.00      | Lump | \$ 160,000.00       | \$ 160,000.00 | \$ 118,347.00              | \$ 118,347.00 | \$ 103,000.00                | \$ 103,000.00 |
| 122                               | 02892702D     |                                           | Traffic Signal System - 11800 South                    |            | 1.00      | Lump | \$ 176,000.00       | \$ 176,000.00 | \$ 131,279.00              | \$ 131,279.00 | \$ 113,000.00                | \$ 113,000.00 |
| 123                               | 02892703D     |                                           | Traffic Signal System - South Jordan Pkwy              |            | 1.00      | Lump | \$ 152,000.00       | \$ 152,000.00 | \$ 113,657.00              | \$ 113,657.00 | \$ 98,800.00                 | \$ 98,800.00  |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 488,000.00       |               | \$ 363,283.00              |               | \$ 314,800.00                |               |
|                                   | 60 - LIGHTING | Base                                      |                                                        |            |           |      |                     |               |                            |               |                              |               |
| 124                               | 16525701D     |                                           | Highway Lighting System - Copper Creek                 |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 16,474.00               | \$ 16,474.00  | \$ 15,500.00                 | \$ 15,500.00  |
| 125                               | 16525702D     |                                           | Highway Lighting System - Midas Creek                  |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 16,474.00               | \$ 16,474.00  | \$ 15,500.00                 | \$ 15,500.00  |
|                                   | Subtotal      |                                           |                                                        |            |           |      | \$ 39,600.00        |               | \$ 32,948.00               |               | \$ 31,000.00                 |               |
|                                   | 70 - ITS      | Base                                      |                                                        |            |           |      |                     |               |                            |               |                              |               |
| 126                               | 135537025     |                                           | One 3-Inch Conduit                                     |            | 1,355.00  | ft   | \$ 35.00            | \$ 47,425.00  | \$ 24.70                   | \$ 33,468.50  | \$ 7.50                      | \$ 10,162.50  |
| 127                               | 135537035     |                                           | 1D Conduit                                             |            | 10,000.00 | ft   | \$ 32.00            | \$ 320,000.00 | \$ 17.65                   | \$ 176,500.00 | \$ 14.50                     | \$ 145,000.00 |
| 128                               | 135547030     |                                           | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00      | Each | \$ 3,500.00         | \$ 24,500.00  | \$ 1,765.00                | \$ 12,355.00  | \$ 3,000.00                  | \$ 21,000.00  |
| 129                               | 135547040     |                                           | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00      | Each | \$ 4,300.00         | \$ 12,900.00  | \$ 2,118.00                | \$ 6,354.00   | \$ 3,700.00                  | \$ 11,100.00  |
| 130                               | 135947050     |                                           | 6 Strand SMFO Cable                                    |            | 165.00    | ft   | \$ 7.00             | \$ 1,155.00   | \$ 2.35                    | \$ 387.75     | \$ 11.00                     | \$ 1,815.00   |
| 131                               | 135947130     |                                           | Fusion Splice                                          |            | 1.00      | Each | \$ 100.00           | \$ 100.00     | \$ 294.20                  | \$ 294.20     | \$ 560.00                    | \$ 560.00     |
| 132                               | 135947140     |                                           | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00      | Each | \$ 2,200.00         | \$ 2,200.00   | \$ 1,824.00                | \$ 1,824.00   | \$ 1,600.00                  | \$ 1,600.00   |
| 133                               | 135947150     |                                           | Fiber Optic Cable Splice Enclosure                     |            | 1.00      | Each | \$ 2,000.00         | \$ 2,000.00   | \$ 2,118.00                | \$ 2,118.00   | \$ 1,600.00                  | \$ 1,600.00   |

| Utah Department of Transportation                        |                                                                                 |                       |               |            |             |       |                     |                 | Bidder :                   |                 | Bidder :                     |                 |
|----------------------------------------------------------|---------------------------------------------------------------------------------|-----------------------|---------------|------------|-------------|-------|---------------------|-----------------|----------------------------|-----------------|------------------------------|-----------------|
| Abstract of Bids                                         |                                                                                 |                       |               |            |             |       | Engineer's Estimate |                 | RED PINE CONSTRUCTION, LLC |                 | GRANITE CONSTRUCTION COMPANY |                 |
| Project No : S-R299(416)                                 |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| County : Salt Lake                                       |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| Region : Region 2                                        |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| Concept : New Capacity                                   |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| Bid Opening Date : 9/11/2025                             |                                                                                 |                       |               |            |             |       |                     |                 |                            |                 |                              |                 |
| Line No.                                                 | Item No.                                                                        | Container Description | Item Name     | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                 | Amount          | Unit Price                   | Amount          |
|                                                          | Subtotal                                                                        |                       |               |            |             |       | \$ 410,280.00       |                 | \$ 233,301.45              |                 | \$ 192,837.50                |                 |
|                                                          | 180 - TIME AND/OR LANE RENTAL                                                   | Base                  |               |            |             |       |                     |                 |                            |                 |                              |                 |
| 134                                                      | 00221700*                                                                       |                       | Contract Time |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 438.00 Day                 | \$ 1,064,340.00 | 420.00 Day                   | \$ 1,020,600.00 |
|                                                          | Subtotal                                                                        |                       |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,064,340.00            |                 | \$ 1,020,600.00              |                 |
|                                                          | A (Base Price + Additives Price) :                                              |                       |               |            |             |       | \$ 27,858,743.00    |                 | \$ 20,284,990.25           |                 | \$ 20,714,210.30             |                 |
|                                                          | B (Base Time + Additives Time) :                                                |                       |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,064,340.00            |                 | \$ 1,020,600.00              |                 |
|                                                          | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                       |               |            |             |       | \$ 0.00             |                 | \$ 0.00                    |                 | \$ 0.00                      |                 |
|                                                          | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                       |               |            |             |       | \$ 29,025,143.00    |                 | \$ 21,349,330.25           |                 | \$ 21,734,810.30             |                 |
|                                                          | Percent of Engineer's Estimate :                                                |                       |               |            |             |       |                     |                 | 72.81%                     |                 | 74.35%                       |                 |

| Utah Department of Transportation                        |              |                       |                                                              |            |            |       |                     |                 | Bidder :              |                 | Bidder :           |                 |
|----------------------------------------------------------|--------------|-----------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|-----------------------|-----------------|--------------------|-----------------|
| Abstract of Bids                                         |              |                       |                                                              |            |            |       | Engineer's Estimate |                 | STACY AND WITBECK INC |                 | TWO RIVERS GC, LLC |                 |
| Project No : S-R299(416)                                 |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| County : Salt Lake                                       |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| Region : Region 2                                        |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| Concept : New Capacity                                   |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| Bid Opening Date : 9/11/2025                             |              |                       |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| Line No.                                                 | Item No.     | Container Description | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price            | Amount          | Unit Price         | Amount          |
|                                                          | 10 - ROADWAY | Base                  |                                                              |            |            |       |                     |                 |                       |                 |                    |                 |
| 1                                                        | 015017010    |                       | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 2,036,202.21       | \$ 2,036,202.21 | \$ 1,960,031.80    | \$ 1,960,031.80 |
| 2                                                        | 01540701*    |                       | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 7,600.00           | \$ 7,600.00     | \$ 6,764.00        | \$ 6,764.00     |
| 3                                                        | 01554700*    |                       | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 735,600.00         | \$ 735,600.00   | \$ 253,620.00      | \$ 253,620.00   |
| 4                                                        | 015717025    |                       | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 3.95               | \$ 5,996.10     | \$ 3.25            | \$ 4,933.50     |
| 5                                                        | 015717030    |                       | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 2.50               | \$ 43,062.50    | \$ 2.50            | \$ 43,062.50    |
| 6                                                        | 015717075    |                       | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 6.00               | \$ 288.00       | \$ 3.25            | \$ 156.00       |
| 7                                                        | 015717115    |                       | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 46.50              | \$ 744.00       | \$ 120.00          | \$ 1,920.00     |
| 8                                                        | 015717120    |                       | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 380.00             | \$ 3,800.00     | \$ 3,745.00        | \$ 37,450.00    |
| 9                                                        | 015717130    |                       | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 15,600.00          | \$ 62,400.00    | \$ 5,736.00        | \$ 22,944.00    |
| 10                                                       | 017217010    |                       | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 109,300.00         | \$ 109,300.00   | \$ 100,626.00      | \$ 100,626.00   |
| 11                                                       | 018927051    |                       | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 425.00             | \$ 1,275.00     | \$ 3,595.00        | \$ 10,785.00    |
| 12                                                       | 018927052    |                       | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 740.00             | \$ 2,220.00     | \$ 5,163.00        | \$ 15,489.00    |
| 13                                                       | 018927061    |                       | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 425.00             | \$ 425.00       | \$ 1,406.00        | \$ 1,406.00     |
| 14                                                       | 018927062    |                       | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 2,600.00           | \$ 2,600.00     | \$ 1,406.00        | \$ 1,406.00     |
| 15                                                       | 02056700*    |                       | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 21.25              | \$ 2,125,276.25 | \$ 16.00           | \$ 1,600,208.00 |
| 16                                                       | 02056701*    |                       | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 26.00              | \$ 1,047,436.00 | \$ 24.50           | \$ 987,007.00   |
| 17                                                       | 02072701*    |                       | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 6.25               | \$ 371,962.50   | \$ 4.00            | \$ 238,056.00   |
| 18                                                       | 020757010    |                       | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 2.00               | \$ 249,176.00   | \$ 1.50            | \$ 186,882.00   |
| 19                                                       | 02076701*    |                       | Relocate JVVCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 1,800.00           | \$ 1,800.00     | \$ 1,946.00        | \$ 1,946.00     |
| 20                                                       | 02076702*    |                       | Relocate JVVCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 15,400.00          | \$ 15,400.00    | \$ 274.00          | \$ 274.00       |
| 21                                                       | 02076703*    |                       | Reconstruct JVVCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 16,100.00          | \$ 16,100.00    | \$ 19,320.00       | \$ 19,320.00    |
| 22                                                       | 02077701*    |                       | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 4,400.00           | \$ 8,800.00     | \$ 9,111.00        | \$ 18,222.00    |
| 23                                                       | 02083701*    |                       | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 5,100.00           | \$ 5,100.00     | \$ 4,685.00        | \$ 4,685.00     |
| 24                                                       | 022217050    |                       | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 1,300.00           | \$ 1,300.00     | \$ 1,035.00        | \$ 1,035.00     |
| 25                                                       | 022217080    |                       | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 1.70               | \$ 5,446.80     | \$ 3.75            | \$ 12,015.00    |
| 26                                                       | 02221711P    |                       | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 7.25               | \$ 69,984.25    | \$ 8.25            | \$ 79,637.25    |

| Utah Department of Transportation |           |                                           |                                                                 |            |           |       |                     |                 | Bidder :              |                 | Bidder :           |                 |
|-----------------------------------|-----------|-------------------------------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|-----------------------|-----------------|--------------------|-----------------|
| Abstract of Bids                  |           |                                           |                                                                 |            |           |       | Engineer's Estimate |                 | STACY AND WITBECK INC |                 | TWO RIVERS GC, LLC |                 |
| Project No :                      |           | S-R299(416)                               |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| County :                          |           | Salt Lake                                 |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| Region :                          |           | Region 2                                  |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| Concept :                         |           | New Capacity                              |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                                 |            |           |       |                     |                 |                       |                 |                    |                 |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price            | Amount          | Unit Price         | Amount          |
| 27                                | 022217125 |                                           | Remove Concrete Curb and Gutter                                 |            | 1,255.00  | ft    | \$ 8.25             | \$ 10,353.75    | \$ 8.25               | \$ 10,353.75    | \$ 4.00            | \$ 5,020.00     |
| 28                                | 022217165 |                                           | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 6.00               | \$ 275,094.00   | \$ 4.00            | \$ 183,396.00   |
| 29                                | 02231702* |                                           | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 22,500.00          | \$ 180,000.00   | \$ 32,359.00       | \$ 258,872.00   |
| 30                                | 022317020 |                                           | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 5,600.00           | \$ 196,000.00   | \$ 36,778.00       | \$ 1,287,230.00 |
| 31                                | 023167020 |                                           | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 26.50              | \$ 2,647,747.50 | \$ 4.25            | \$ 424,638.75   |
| 32                                | 02316702P |                                           | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 191,100.00         | \$ 191,100.00   | \$ 339,995.00      | \$ 339,995.00   |
| 33                                | 023187010 |                                           | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 13.75              | \$ 22,770.00    | \$ 8.75            | \$ 14,490.00    |
| 34                                | 023737010 |                                           | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 150.00             | \$ 47,850.00    | \$ 82.00           | \$ 26,158.00    |
| 35                                | 023767020 |                                           | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.00               | \$ 3,906.00     | \$ 4.00            | \$ 5,208.00     |
| 36                                | 023767080 |                                           | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 18.50              | \$ 13,153.50    | \$ 5.00            | \$ 3,555.00     |
| 37                                | 02610739P |                                           | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 870.00             | \$ 160,080.00   | \$ 728.00          | \$ 133,952.00   |
| 38                                | 026107616 |                                           | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 170.00             | \$ 118,660.00   | \$ 146.00          | \$ 101,908.00   |
| 39                                | 026107618 |                                           | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 200.00             | \$ 56,400.00    | \$ 159.00          | \$ 44,838.00    |
| 40                                | 026107622 |                                           | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 290.00             | \$ 165,010.00   | \$ 237.00          | \$ 134,853.00   |
| 41                                | 026107626 |                                           | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 550.00             | \$ 205,700.00   | \$ 364.00          | \$ 136,136.00   |
| 42                                | 026137030 |                                           | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 2,000.00           | \$ 4,000.00     | \$ 3,075.00        | \$ 6,150.00     |
| 43                                | 026137060 |                                           | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 2,800.00           | \$ 14,000.00    | \$ 4,260.00        | \$ 21,300.00    |
| 44                                | 026137475 |                                           | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 4,400.00           | \$ 61,600.00    | \$ 1,128.00        | \$ 15,792.00    |
| 45                                | 026137505 |                                           | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 6,300.00           | \$ 25,200.00    | \$ 5,430.00        | \$ 21,720.00    |
| 46                                | 026337060 |                                           | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 10,000.00          | \$ 10,000.00    | \$ 7,176.00        | \$ 7,176.00     |
| 47                                | 026337065 |                                           | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11               |            | 1.00      | Each  | \$ 12,600.00        | \$ 12,600.00    | \$ 11,500.00          | \$ 11,500.00    | \$ 8,081.00        | \$ 8,081.00     |

| Utah Department of Transportation |           |                                           |                                                                                      |            |           |       |                     |                 | Bidder :              |                 | Bidder :           |                 |
|-----------------------------------|-----------|-------------------------------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|-----------------------|-----------------|--------------------|-----------------|
| Abstract of Bids                  |           |                                           |                                                                                      |            |           |       | Engineer's Estimate |                 | STACY AND WITBECK INC |                 | TWO RIVERS GC, LLC |                 |
| Project No :                      |           | S-R299(416)                               |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| County :                          |           | Salt Lake                                 |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| Region :                          |           | Region 2                                  |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| Concept :                         |           | New Capacity                              |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                                                      |            |           |       |                     |                 |                       |                 |                    |                 |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price            | Amount          | Unit Price         | Amount          |
| 48                                | 026337070 |                                           | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11                                    |            | 1.00      | Each  | \$ 14,600.00        | \$ 14,600.00    | \$ 32,500.00          | \$ 32,500.00    | \$ 7,450.00        | \$ 7,450.00     |
| 49                                | 026337130 |                                           | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00        | \$ 63,500.00    | \$ 10,300.00          | \$ 51,500.00    | \$ 7,057.00        | \$ 35,285.00    |
| 50                                | 026337140 |                                           | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00        | \$ 15,100.00    | \$ 17,700.00          | \$ 17,700.00    | \$ 8,267.00        | \$ 8,267.00     |
| 51                                | 02721702* |                                           | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60            | \$ 1,263,026.60 | \$ 36.50              | \$ 911,076.50   | \$ 41.50           | \$ 1,035,881.50 |
| 52                                | 027377001 |                                           | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00           | \$ 52,200.00    | \$ 277.00             | \$ 48,198.00    | \$ 446.00          | \$ 77,604.00    |
| 53                                | 027377002 |                                           | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00           | \$ 24,360.00    | \$ 122.00             | \$ 21,228.00    | \$ 110.00          | \$ 19,140.00    |
| 54                                | 027377003 |                                           | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00           | \$ 38,367.00    | \$ 120.00             | \$ 31,320.00    | \$ 110.00          | \$ 28,710.00    |
| 55                                | 02740700* |                                           | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40           | \$ 5,374,656.00 | \$ 115.00             | \$ 4,598,850.00 | \$ 155.00          | \$ 6,198,450.00 |
| 56                                | 02748706P |                                           | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00         | \$ 82,620.00    | \$ 475.00             | \$ 38,475.00    | \$ 623.00          | \$ 50,463.00    |
| 57                                | 027767025 |                                           | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00            | \$ 72,770.00    | \$ 44.00              | \$ 84,260.00    | \$ 55.00           | \$ 105,325.00   |
| 58                                | 02776702P |                                           | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00            | \$ 29,274.00    | \$ 52.00              | \$ 36,244.00    | \$ 71.00           | \$ 49,487.00    |
| 59                                | 027767030 |                                           | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62             | \$ 1,616.16     | \$ 13.00              | \$ 2,184.00     | \$ 42.50           | \$ 7,140.00     |
| 60                                | 027767060 |                                           | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00            | \$ 10,410.00    | \$ 18.50              | \$ 12,839.00    | \$ 40.00           | \$ 27,760.00    |
| 61                                | 028217028 |                                           | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00            | \$ 35,456.00    | \$ 17.50              | \$ 19,390.00    | \$ 23.50           | \$ 26,038.00    |
| 62                                | 028217044 |                                           | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00           | \$ 2,200.00     | \$ 310.00             | \$ 3,410.00     | \$ 408.00          | \$ 4,488.00     |
| 63                                | 028217100 |                                           | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00         | \$ 2,500.00     | \$ 1,400.00           | \$ 1,400.00     | \$ 1,816.00        | \$ 1,816.00     |
| 64                                | 028227005 |                                           | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00            | \$ 74,592.00    | \$ 8.75               | \$ 36,260.00    | \$ 11.50           | \$ 47,656.00    |
| 65                                | 028447111 |                                           | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50           | \$ 9,330.00     | \$ 240.00             | \$ 14,400.00    | \$ 187.00          | \$ 11,220.00    |
| 66                                | 029617030 |                                           | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70            | \$ 34,359.60    | \$ 5.50               | \$ 13,794.00    | \$ 2.75            | \$ 6,897.00     |
| 67                                | 03310710P |                                           | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00         | \$ 27,100.00    | \$ 1,600.00           | \$ 16,000.00    | \$ 262.00          | \$ 2,620.00     |
| 68                                | 03310711D |                                           | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00        | \$ 15,800.00    | \$ 11,900.00          | \$ 11,900.00    | \$ 12,517.00       | \$ 12,517.00    |
| 69                                | 03310715P |                                           | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00        | \$ 36,400.00    | \$ 18,700.00          | \$ 37,400.00    | \$ 19,685.00       | \$ 39,370.00    |

| Utah Department of Transportation |                 |                                           |                                                   |            |            |       |                     |                 | Bidder :              |               | Bidder :           |                 |
|-----------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|-----------------------|---------------|--------------------|-----------------|
| Abstract of Bids                  |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | STACY AND WITBECK INC |               | TWO RIVERS GC, LLC |                 |
| Project No :                      |                 | S-R299(416)                               |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| Project Name :                    |                 | U-111; Herriman Blvd to South Jordan Pkwy |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| County :                          |                 | Salt Lake                                 |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| Region :                          |                 | Region 2                                  |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| Concept :                         |                 | New Capacity                              |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| Bid Opening Date :                |                 | 9/11/2025                                 |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| Line No.                          | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price            | Amount        | Unit Price         | Amount          |
|                                   | Subtotal        |                                           |                                                   |            |            |       | \$ 22,773,480.40    |                 | \$ 17,389,747.86      |               | \$ 16,593,934.30   |                 |
|                                   | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| 70                                | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 51.00              | \$ 16,575.00  | \$ 57.50           | \$ 18,687.50    |
| 71                                | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 100.00             | \$ 40,000.00  | \$ 72.50           | \$ 29,000.00    |
| 72                                | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 4.90               | \$ 3,733.80   | \$ 1.50            | \$ 1,143.00     |
| 73                                | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 20.50              | \$ 7,851.50   | \$ 21.00           | \$ 8,043.00     |
| 74                                | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 69.00              | \$ 9,384.00   | \$ 87.00           | \$ 11,832.00    |
| 75                                | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.55               | \$ 165,789.55 | \$ 2.00            | \$ 213,922.00   |
| 76                                | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 390,000.00         | \$ 390,000.00 | \$ 772,621.00      | \$ 772,621.00   |
| 77                                | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 9.75               | \$ 65,880.75  | \$ 7.00            | \$ 47,299.00    |
| 78                                | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 2.00               | \$ 15,394.00  | \$ 1.75            | \$ 13,469.75    |
| 79                                | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 8.25               | \$ 63,500.25  | \$ 2.00            | \$ 15,394.00    |
| 80                                | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 4,650.00           | \$ 4,650.00   | \$ 6,740.00        | \$ 6,740.00     |
|                                   | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 782,758.85         |               | \$ 1,138,151.25    |                 |
|                                   | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                       |               |                    |                 |
| 81                                | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 38.25              | \$ 15,912.00  | \$ 57.50           | \$ 23,920.00    |
| 82                                | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 78.00              | \$ 33,852.00  | \$ 72.50           | \$ 31,465.00    |
| 83                                | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 3.40               | \$ 2,794.80   | \$ 1.50            | \$ 1,233.00     |
| 84                                | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 21.50              | \$ 8,385.00   | \$ 21.00           | \$ 8,190.00     |
| 85                                | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 79.00              | \$ 27,255.00  | \$ 100.00          | \$ 34,500.00    |
| 86                                | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.55               | \$ 232,585.25 | \$ 2.00            | \$ 300,110.00   |
| 87                                | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 485,000.00         | \$ 485,000.00 | \$ 1,036,594.00    | \$ 1,036,594.00 |
| 88                                | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 25.50              | \$ 280.50     | \$ 21.50           | \$ 236.50       |
| 89                                | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 9.75               | \$ 75,367.50  | \$ 7.00            | \$ 54,110.00    |
| 90                                | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 2.00               | \$ 17,750.00  | \$ 1.75            | \$ 15,531.25    |
| 91                                | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 8.25               | \$ 73,218.75  | \$ 2.00            | \$ 17,750.00    |

| Utah Department of Transportation |                  |                                           |                                                                            |            |            |       |                     |               | Bidder :              |               | Bidder :           |               |
|-----------------------------------|------------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|-----------------------|---------------|--------------------|---------------|
| Abstract of Bids                  |                  |                                           |                                                                            |            |            |       | Engineer's Estimate |               | STACY AND WITBECK INC |               | TWO RIVERS GC, LLC |               |
| Project No :                      |                  | S-R299(416)                               |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| Project Name :                    |                  | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| County :                          |                  | Salt Lake                                 |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| Region :                          |                  | Region 2                                  |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| Concept :                         |                  | New Capacity                              |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| Bid Opening Date :                |                  | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| Line No.                          | Item No.         | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price            | Amount        | Unit Price         | Amount        |
| 92                                | 165267020        |                                           | Electrical Conduit on Bridge - Externally Mounted                          |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00  | \$ 4,650.00           | \$ 4,650.00   | \$ 6,740.00        | \$ 6,740.00   |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 1,737,569.30     |               | \$ 977,050.80         |               | \$ 1,530,379.75    |               |
|                                   | 30 - LANDSCAPING | Base                                      |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| 93                                | 029117010        |                                           | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.50               | \$ 44,011.50  | \$ 0.50            | \$ 44,011.50  |
| 94                                | 029117020        |                                           | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 1.00               | \$ 33,672.00  | \$ 1.25            | \$ 42,090.00  |
| 95                                | 029127000        |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 1.20               | \$ 225,631.20 | \$ 0.50            | \$ 94,013.00  |
| 96                                | 029127010        |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 2.00               | \$ 267,704.00 | \$ 1.50            | \$ 200,778.00 |
| 97                                | 029227010        |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.12               | \$ 10,562.76  | \$ 0.25            | \$ 22,005.75  |
| 98                                | 029227030        |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.29               | \$ 9,764.88   | \$ 0.30            | \$ 10,101.60  |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 591,346.34         |               | \$ 412,999.85      |               |
|                                   | 40 - SIGNING     | Base                                      |                                                                            |            |            |       |                     |               |                       |               |                    |               |
| 99                                | 027657030        |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 2.60               | \$ 1,177.80   | \$ 4.75            | \$ 2,151.75   |
| 100                               | 027657040        |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 160.00             | \$ 320.00     | \$ 172.00          | \$ 344.00     |
| 101                               | 027687005        |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.35               | \$ 123,361.65 | \$ 6.00            | \$ 170,154.00 |
| 102                               | 027687010        |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 8.50               | \$ 47,693.50  | \$ 12.00           | \$ 67,332.00  |
| 103                               | 027687015        |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.35               | \$ 154,168.35 | \$ 6.00            | \$ 212,646.00 |
| 104                               | 027687105        |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 330.00             | \$ 13,860.00  | \$ 470.00          | \$ 19,740.00  |
| 105                               | 027687115        |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 10.25              | \$ 3,187.75   | \$ 36.00           | \$ 11,196.00  |
| 106                               | 028427060        |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 78.00              | \$ 5,928.00   | \$ 109.00          | \$ 8,284.00   |
| 107                               | 028427070        |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 78.00              | \$ 624.00     | \$ 109.00          | \$ 872.00     |
| 108                               | 028917020        |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 36.25              | \$ 6,670.00   | \$ 51.00           | \$ 9,384.00   |
| 109                               | 028917075        |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 65.00              | \$ 10,075.00  | \$ 91.00           | \$ 14,105.00  |
| 110                               | 028917270        |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 78.00              | \$ 234.00     | \$ 109.00          | \$ 327.00     |
| 111                               | 028917300        |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 310.00             | \$ 7,440.00   | \$ 429.00          | \$ 10,296.00  |
| 112                               | 028917320        |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 620.00             | \$ 4,340.00   | \$ 873.00          | \$ 6,111.00   |
| 113                               | 028917350        |                                           | Sign Post Base (B6B) For S Section Steel Posts                             |            | 4.00       | Each  | \$ 2,750.00         | \$ 11,000.00  | \$ 2,425.00           | \$ 9,700.00   | \$ 3,420.00        | \$ 13,680.00  |

| Utah Department of Transportation |                               |                                           |                                                        |            |           |      |                     |               | Bidder :              |               | Bidder :           |               |
|-----------------------------------|-------------------------------|-------------------------------------------|--------------------------------------------------------|------------|-----------|------|---------------------|---------------|-----------------------|---------------|--------------------|---------------|
| Abstract of Bids                  |                               |                                           |                                                        |            |           |      | Engineer's Estimate |               | STACY AND WITBECK INC |               | TWO RIVERS GC, LLC |               |
| Project No :                      |                               | S-R299(416)                               |                                                        |            |           |      |                     |               |                       |               |                    |               |
| Project Name :                    |                               | U-111; Herriman Blvd to South Jordan Pkwy |                                                        |            |           |      |                     |               |                       |               |                    |               |
| County :                          |                               | Salt Lake                                 |                                                        |            |           |      |                     |               |                       |               |                    |               |
| Region :                          |                               | Region 2                                  |                                                        |            |           |      |                     |               |                       |               |                    |               |
| Concept :                         |                               | New Capacity                              |                                                        |            |           |      |                     |               |                       |               |                    |               |
| Bid Opening Date :                |                               | 9/11/2025                                 |                                                        |            |           |      |                     |               |                       |               |                    |               |
| Line No.                          | Item No.                      | Container Description                     | Item Name                                              | Additive # | Qty       | Unit | Unit Price          | Amount        | Unit Price            | Amount        | Unit Price         | Amount        |
| 114                               | 028917360                     |                                           | Sign Post P2                                           |            | 24.00     | Each | \$ 350.00           | \$ 8,400.00   | \$ 98.00              | \$ 2,352.00   | \$ 138.00          | \$ 3,312.00   |
| 115                               | 028917365                     |                                           | Sign Post P3                                           |            | 5.00      | Each | \$ 215.00           | \$ 1,075.00   | \$ 200.00             | \$ 1,000.00   | \$ 276.00          | \$ 1,380.00   |
| 116                               | 028917370                     |                                           | Sign Post P4                                           |            | 2.00      | Each | \$ 280.00           | \$ 560.00     | \$ 240.00             | \$ 480.00     | \$ 327.00          | \$ 654.00     |
| 117                               | 028917405                     |                                           | Post S4 X 9.5                                          |            | 4.00      | Each | \$ 1,450.00         | \$ 5,800.00   | \$ 1,400.00           | \$ 5,600.00   | \$ 1,964.00        | \$ 7,856.00   |
| 118                               | 029837010                     |                                           | Grinding for Grooved-In Pavement Markings              |            | 52,708.00 | ft   | \$ 0.65             | \$ 34,260.20  | \$ 0.70               | \$ 36,895.60  | \$ 0.95            | \$ 50,072.60  |
| 119                               | 02983701P                     |                                           | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00  | ft   | \$ 0.90             | \$ 5,049.90   | \$ 3.25               | \$ 18,235.75  | \$ 6.50            | \$ 36,471.50  |
| 120                               | 029837030                     |                                           | Grinding for Grooved-In Pavement Messages              |            | 42.00     | Each | \$ 150.00           | \$ 6,300.00   | \$ 130.00             | \$ 5,460.00   | \$ 412.00          | \$ 17,304.00  |
|                                   | Subtotal                      |                                           |                                                        |            |           |      | \$ 507,735.55       |               | \$ 458,803.40         |               | \$ 663,672.85      |               |
|                                   | 50 - SIGNALS                  | Base                                      |                                                        |            |           |      |                     |               |                       |               |                    |               |
| 121                               | 02892701D                     |                                           | Traffic Signal System - Herriman Blvd                  |            | 1.00      | Lump | \$ 160,000.00       | \$ 160,000.00 | \$ 99,000.00          | \$ 99,000.00  | \$ 108,000.00      | \$ 108,000.00 |
| 122                               | 02892702D                     |                                           | Traffic Signal System - 11800 South                    |            | 1.00      | Lump | \$ 176,000.00       | \$ 176,000.00 | \$ 109,000.00         | \$ 109,000.00 | \$ 110,422.00      | \$ 110,422.00 |
| 123                               | 02892703D                     |                                           | Traffic Signal System - South Jordan Pkwy              |            | 1.00      | Lump | \$ 152,000.00       | \$ 152,000.00 | \$ 92,500.00          | \$ 92,500.00  | \$ 106,868.00      | \$ 106,868.00 |
|                                   | Subtotal                      |                                           |                                                        |            |           |      | \$ 488,000.00       |               | \$ 300,500.00         |               | \$ 325,290.00      |               |
|                                   | 60 - LIGHTING                 | Base                                      |                                                        |            |           |      |                     |               |                       |               |                    |               |
| 124                               | 16525701D                     |                                           | Highway Lighting System - Copper Creek                 |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 14,600.00          | \$ 14,600.00  | \$ 12,005.00       | \$ 12,005.00  |
| 125                               | 16525702D                     |                                           | Highway Lighting System - Midas Creek                  |            | 1.00      | Lump | \$ 19,800.00        | \$ 19,800.00  | \$ 14,600.00          | \$ 14,600.00  | \$ 12,005.00       | \$ 12,005.00  |
|                                   | Subtotal                      |                                           |                                                        |            |           |      | \$ 39,600.00        |               | \$ 29,200.00          |               | \$ 24,010.00       |               |
|                                   | 70 - ITS                      | Base                                      |                                                        |            |           |      |                     |               |                       |               |                    |               |
| 126                               | 135537025                     |                                           | One 3-Inch Conduit                                     |            | 1,355.00  | ft   | \$ 35.00            | \$ 47,425.00  | \$ 7.40               | \$ 10,027.00  | \$ 23.00           | \$ 31,165.00  |
| 127                               | 135537035                     |                                           | 1D Conduit                                             |            | 10,000.00 | ft   | \$ 32.00            | \$ 320,000.00 | \$ 14.25              | \$ 142,500.00 | \$ 24.00           | \$ 240,000.00 |
| 128                               | 135547030                     |                                           | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00      | Each | \$ 3,500.00         | \$ 24,500.00  | \$ 2,850.00           | \$ 19,950.00  | \$ 2,582.00        | \$ 18,074.00  |
| 129                               | 135547040                     |                                           | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00      | Each | \$ 4,300.00         | \$ 12,900.00  | \$ 3,500.00           | \$ 10,500.00  | \$ 3,492.00        | \$ 10,476.00  |
| 130                               | 135947050                     |                                           | 6 Strand SMFO Cable                                    |            | 165.00    | ft   | \$ 7.00             | \$ 1,155.00   | \$ 10.75              | \$ 1,773.75   | \$ 18.00           | \$ 2,970.00   |
| 131                               | 135947130                     |                                           | Fusion Splice                                          |            | 1.00      | Each | \$ 100.00           | \$ 100.00     | \$ 530.00             | \$ 530.00     | \$ 494.00          | \$ 494.00     |
| 132                               | 135947140                     |                                           | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00      | Each | \$ 2,200.00         | \$ 2,200.00   | \$ 1,600.00           | \$ 1,600.00   | \$ 2,641.00        | \$ 2,641.00   |
| 133                               | 135947150                     |                                           | Fiber Optic Cable Splice Enclosure                     |            | 1.00      | Each | \$ 2,000.00         | \$ 2,000.00   | \$ 1,600.00           | \$ 1,600.00   | \$ 917.00          | \$ 917.00     |
|                                   | Subtotal                      |                                           |                                                        |            |           |      | \$ 410,280.00       |               | \$ 188,480.75         |               | \$ 306,737.00      |               |
|                                   | 180 - TIME AND/OR LANE RENTAL | Base                                      |                                                        |            |           |      |                     |               |                       |               |                    |               |

| Utah Department of Transportation |                                                                                 |                                           |               |            |             |       | Engineer's Estimate |                 | Bidder :<br>STACY AND WITBECK INC |                 | Bidder :<br>TWO RIVERS GC, LLC |                 |
|-----------------------------------|---------------------------------------------------------------------------------|-------------------------------------------|---------------|------------|-------------|-------|---------------------|-----------------|-----------------------------------|-----------------|--------------------------------|-----------------|
| Abstract of Bids                  |                                                                                 |                                           |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Project No :                      |                                                                                 | S-R299(416)                               |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Project Name :                    |                                                                                 | U-111; Herriman Blvd to South Jordan Pkwy |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| County :                          |                                                                                 | Salt Lake                                 |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Region :                          |                                                                                 | Region 2                                  |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Concept :                         |                                                                                 | New Capacity                              |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Bid Opening Date :                |                                                                                 | 9/11/2025                                 |               |            |             |       |                     |                 |                                   |                 |                                |                 |
| Line No.                          | Item No.                                                                        | Container Description                     | Item Name     | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                        | Amount          | Unit Price                     | Amount          |
| 134                               | 00221700*                                                                       |                                           | Contract Time |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 420.00 Day                        | \$ 1,020,600.00 | 420.00 Day                     | \$ 1,020,600.00 |
|                                   | Subtotal                                                                        |                                           |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                   |                 | \$ 1,020,600.00                |                 |
|                                   | A (Base Price + Additives Price) :                                              |                                           |               |            |             |       | \$ 27,858,743.00    |                 | \$ 20,717,888.00                  |                 | \$ 20,995,175.00               |                 |
|                                   | B (Base Time + Additives Time) :                                                |                                           |               |            |             |       | \$ 1,166,400.00     |                 | \$ 1,020,600.00                   |                 | \$ 1,020,600.00                |                 |
|                                   | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                                           |               |            |             |       | \$ 0.00             |                 | \$ 0.00                           |                 | \$ 0.00                        |                 |
|                                   | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                                           |               |            |             |       | \$ 29,025,143.00    |                 | \$ 21,738,488.00                  |                 | \$ 22,015,775.00               |                 |
|                                   | Percent of Engineer's Estimate :                                                |                                           |               |            |             |       |                     |                 | 74.37%                            |                 | 75.36%                         |                 |

| Utah Department of Transportation                        |              |                       |                                                              |            |            |       |                     |                 | Bidder :           |                 |
|----------------------------------------------------------|--------------|-----------------------|--------------------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------|-----------------|
| Abstract of Bids                                         |              |                       |                                                              |            |            |       | Engineer's Estimate |                 | MC CONTRACTORS INC |                 |
| Project No : S-R299(416)                                 |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| Project Name : U-111; Herriman Blvd to South Jordan Pkwy |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| County : Salt Lake                                       |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| Region : Region 2                                        |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| Concept : New Capacity                                   |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| Bid Opening Date : 9/11/2025                             |              |                       |                                                              |            |            |       |                     |                 |                    |                 |
| Line No.                                                 | Item No.     | Container Description | Item Name                                                    | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price         | Amount          |
|                                                          | 10 - ROADWAY | Base                  |                                                              |            |            |       |                     |                 |                    |                 |
| 1                                                        | 015017010    |                       | Mobilization                                                 |            | 1.00       | Lump  | \$ 3,635,903.84     | \$ 3,635,903.84 | \$ 1,875,000.00    | \$ 1,875,000.00 |
| 2                                                        | 01540701*    |                       | Public Information Services                                  |            | 1.00       | Lump  | \$ 40,000.00        | \$ 40,000.00    | \$ 26,655.00       | \$ 26,655.00    |
| 3                                                        | 01554700*    |                       | Traffic Control                                              |            | 1.00       | Lump  | \$ 1,505,000.00     | \$ 1,505,000.00 | \$ 988,000.00      | \$ 988,000.00   |
| 4                                                        | 015717025    |                       | Check Dam - Fiber Roll                                       |            | 1,518.00   | ft    | \$ 8.00             | \$ 12,144.00    | \$ 4.60            | \$ 6,982.80     |
| 5                                                        | 015717030    |                       | Silt Fence                                                   |            | 17,225.00  | ft    | \$ 4.00             | \$ 68,900.00    | \$ 2.60            | \$ 44,785.00    |
| 6                                                        | 015717075    |                       | Drop-Inlet Barrier - Fiber Roll                              |            | 48.00      | ft    | \$ 25.00            | \$ 1,200.00     | \$ 8.50            | \$ 408.00       |
| 7                                                        | 015717115    |                       | Pipe-Inlet Barrier - Fiber Roll                              |            | 16.00      | Each  | \$ 60.00            | \$ 960.00       | \$ 208.00          | \$ 3,328.00     |
| 8                                                        | 015717120    |                       | Sediment Trap                                                |            | 10.00      | Each  | \$ 900.00           | \$ 9,000.00     | \$ 510.00          | \$ 5,100.00     |
| 9                                                        | 015717130    |                       | Stabilized Construction Entrance                             |            | 4.00       | Each  | \$ 3,540.00         | \$ 14,160.00    | \$ 2,800.00        | \$ 11,200.00    |
| 10                                                       | 017217010    |                       | Survey                                                       |            | 1.00       | Lump  | \$ 346,000.00       | \$ 346,000.00   | \$ 184,800.00      | \$ 184,800.00   |
| 11                                                       | 018927051    |                       | Reconstruct Manhole - Lower                                  |            | 3.00       | Each  | \$ 573.00           | \$ 1,719.00     | \$ 450.00          | \$ 1,350.00     |
| 12                                                       | 018927052    |                       | Reconstruct Manhole - Raise                                  |            | 3.00       | Each  | \$ 1,170.00         | \$ 3,510.00     | \$ 788.00          | \$ 2,364.00     |
| 13                                                       | 018927061    |                       | Reconstruct Monument Box - Lower                             |            | 1.00       | Each  | \$ 431.25           | \$ 431.25       | \$ 450.00          | \$ 450.00       |
| 14                                                       | 018927062    |                       | Reconstruct Monument Box - Raise                             |            | 1.00       | Each  | \$ 732.00           | \$ 732.00       | \$ 1,240.00        | \$ 1,240.00     |
| 15                                                       | 02056700*    |                       | Borrow (Plan Quantity)                                       |            | 100,013.00 | cu yd | \$ 35.20            | \$ 3,520,457.60 | \$ 32.40           | \$ 3,240,421.20 |
| 16                                                       | 02056701*    |                       | Granular Borrow (Plan Quantity)                              |            | 40,286.00  | cu yd | \$ 41.85            | \$ 1,685,969.10 | \$ 39.45           | \$ 1,589,282.70 |
| 17                                                       | 02072701*    |                       | High Strength Stabilization Geotextiles                      |            | 59,514.00  | sq yd | \$ 9.90             | \$ 589,188.60   | \$ 4.55            | \$ 270,788.70   |
| 18                                                       | 020757010    |                       | Separation Geotextile                                        |            | 124,588.00 | sq yd | \$ 2.30             | \$ 286,552.40   | \$ 1.10            | \$ 137,046.80   |
| 19                                                       | 02076701*    |                       | Relocate JVVCD Cathodic Protection Post Mounted Test Station |            | 1.00       | Each  | \$ 3,000.00         | \$ 3,000.00     | \$ 2,250.00        | \$ 2,250.00     |
| 20                                                       | 02076702*    |                       | Relocate JVVCD Air Vent Assembly                             |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 3,405.00        | \$ 3,405.00     |
| 21                                                       | 02076703*    |                       | Reconstruct JVVCD Access Vault                               |            | 1.00       | Each  | \$ 5,000.00         | \$ 5,000.00     | \$ 5,100.00        | \$ 5,100.00     |
| 22                                                       | 02077701*    |                       | Relocate Cathodic Site                                       |            | 2.00       | ea    | \$ 5,000.00         | \$ 10,000.00    | \$ 3,300.00        | \$ 6,600.00     |
| 23                                                       | 02083701*    |                       | Relocate Fiber Optic Box                                     |            | 1.00       | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 3,950.00        | \$ 3,950.00     |
| 24                                                       | 022217050    |                       | Remove Tree                                                  |            | 1.00       | Each  | \$ 2,410.00         | \$ 2,410.00     | \$ 2,250.00        | \$ 2,250.00     |
| 25                                                       | 022217080    |                       | Remove Fence                                                 |            | 3,204.00   | ft    | \$ 5.00             | \$ 16,020.00    | \$ 1.70            | \$ 5,446.80     |
| 26                                                       | 02221711P    |                       | Remove Concrete Flatwork                                     |            | 9,653.00   | sq yd | \$ 12.35            | \$ 119,214.55   | \$ 10.00           | \$ 96,530.00    |
| 27                                                       | 022217125    |                       | Remove Concrete Curb and Gutter                              |            | 1,255.00   | ft    | \$ 8.25             | \$ 10,353.75    | \$ 9.40            | \$ 11,797.00    |

| Utah Department of Transportation |           |                                           |                                                                 |            |           |       | Engineer's Estimate |                 | Bidder :<br>MC CONTRACTORS INC |                 |
|-----------------------------------|-----------|-------------------------------------------|-----------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------------------|-----------------|
| Abstract of Bids                  |           |                                           |                                                                 |            |           |       |                     |                 |                                |                 |
| Project No :                      |           | S-R299(416)                               |                                                                 |            |           |       |                     |                 |                                |                 |
| Project Name :                    |           | U-111; Herriman Blvd to South Jordan Pkwy |                                                                 |            |           |       |                     |                 |                                |                 |
| County :                          |           | Salt Lake                                 |                                                                 |            |           |       |                     |                 |                                |                 |
| Region :                          |           | Region 2                                  |                                                                 |            |           |       |                     |                 |                                |                 |
| Concept :                         |           | New Capacity                              |                                                                 |            |           |       |                     |                 |                                |                 |
| Bid Opening Date :                |           | 9/11/2025                                 |                                                                 |            |           |       |                     |                 |                                |                 |
| Line No.                          | Item No.  | Container Description                     | Item Name                                                       | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price                     | Amount          |
| 28                                | 022217165 |                                           | Remove Asphalt Pavement                                         |            | 45,849.00 | sq yd | \$ 10.95            | \$ 502,046.55   | \$ 3.40                        | \$ 155,886.60   |
| 29                                | 02231702* |                                           | Clearing and Grubbing Shallow Depth (Plan Quantity)             |            | 8.00      | Acre  | \$ 30,500.00        | \$ 244,000.00   | \$ 3,536.00                    | \$ 28,288.00    |
| 30                                | 022317020 |                                           | Clearing and Grubbing (Plan Quantity)                           |            | 35.00     | Acre  | \$ 4,700.00         | \$ 164,500.00   | \$ 9,170.00                    | \$ 320,950.00   |
| 31                                | 023167020 |                                           | Roadway Excavation (Plan Quantity)                              |            | 99,915.00 | cu yd | \$ 16.50            | \$ 1,648,597.50 | \$ 39.00                       | \$ 3,896,685.00 |
| 32                                | 02316702P |                                           | Copper Creek Retention Pond - Contingency Item                  |            | 1.00      | Lump  | \$ 251,772.00       | \$ 251,772.00   | \$ 307,350.00                  | \$ 307,350.00   |
| 33                                | 023187010 |                                           | Small Ditch Construction (Plan Quantity)                        |            | 1,656.00  | cu yd | \$ 21.25            | \$ 35,190.00    | \$ 43.20                       | \$ 71,539.20    |
| 34                                | 023737010 |                                           | Loose Riprap                                                    |            | 319.00    | cu yd | \$ 145.20           | \$ 46,318.80    | \$ 170.85                      | \$ 54,501.15    |
| 35                                | 023767020 |                                           | RECP Type 3                                                     |            | 1,302.00  | sq yd | \$ 7.00             | \$ 9,114.00     | \$ 3.20                        | \$ 4,166.40     |
| 36                                | 023767080 |                                           | Turf Reinforcement Mat                                          |            | 711.00    | sq yd | \$ 5.00             | \$ 3,555.00     | \$ 4.00                        | \$ 2,844.00     |
| 37                                | 02610739P |                                           | Drainage Pipe - 76 inch X 48 inch RCP Elliptical                |            | 184.00    | ft    | \$ 1,100.00         | \$ 202,400.00   | \$ 1,050.00                    | \$ 193,200.00   |
| 38                                | 026107616 |                                           | Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant    |            | 698.00    | ft    | \$ 135.95           | \$ 94,893.10    | \$ 208.15                      | \$ 145,288.70   |
| 39                                | 026107618 |                                           | Drainage Pipe - 24 inch, Reinforced Concrete, Leak-Resistant    |            | 282.00    | ft    | \$ 168.50           | \$ 47,517.00    | \$ 238.10                      | \$ 67,144.20    |
| 40                                | 026107622 |                                           | Drainage Pipe - 36 inch, Reinforced Concrete, Leak-Resistant    |            | 569.00    | ft    | \$ 227.00           | \$ 129,163.00   | \$ 272.95                      | \$ 155,308.55   |
| 41                                | 026107626 |                                           | Drainage Pipe - 48 inch, Reinforced Concrete, Leak-Resistant    |            | 374.00    | ft    | \$ 375.00           | \$ 140,250.00   | \$ 475.45                      | \$ 177,818.30   |
| 42                                | 026137030 |                                           | Circular End Section 18 inch                                    |            | 2.00      | Each  | \$ 1,960.00         | \$ 3,920.00     | \$ 1,400.00                    | \$ 2,800.00     |
| 43                                | 026137060 |                                           | Circular End Section 36 inch                                    |            | 5.00      | Each  | \$ 2,800.00         | \$ 14,000.00    | \$ 2,465.00                    | \$ 12,325.00    |
| 44                                | 026137475 |                                           | Circular Steel Safety End Section 18 inch, 10:1 Slope, Parallel |            | 14.00     | Each  | \$ 2,050.00         | \$ 28,700.00    | \$ 3,420.00                    | \$ 47,880.00    |
| 45                                | 026137505 |                                           | Circular Steel Safety End Section 24 inch, 10:1 Slope, Parallel |            | 4.00      | Each  | \$ 2,320.00         | \$ 9,280.00     | \$ 4,873.00                    | \$ 19,492.00    |
| 46                                | 026337060 |                                           | 5 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11               |            | 1.00      | Each  | \$ 10,600.00        | \$ 10,600.00    | \$ 11,421.00                   | \$ 11,421.00    |
| 47                                | 026337065 |                                           | 5 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11               |            | 1.00      | Each  | \$ 12,600.00        | \$ 12,600.00    | \$ 12,125.00                   | \$ 12,125.00    |
| 48                                | 026337070 |                                           | 5 Foot Standard Manhole 7 ft to 9 ft Deep - CB 11               |            | 1.00      | Each  | \$ 14,600.00        | \$ 14,600.00    | \$ 11,600.00                   | \$ 11,600.00    |

| Utah Department of Transportation |                 |                                           |                                                                                      |            |           |       |                     |                 | Bidder :           |                 |
|-----------------------------------|-----------------|-------------------------------------------|--------------------------------------------------------------------------------------|------------|-----------|-------|---------------------|-----------------|--------------------|-----------------|
| Abstract of Bids                  |                 |                                           |                                                                                      |            |           |       | Engineer's Estimate |                 | MC CONTRACTORS INC |                 |
| Project No :                      |                 | S-R299(416)                               |                                                                                      |            |           |       |                     |                 |                    |                 |
| Project Name :                    |                 | U-111; Herriman Blvd to South Jordan Pkwy |                                                                                      |            |           |       |                     |                 |                    |                 |
| County :                          |                 | Salt Lake                                 |                                                                                      |            |           |       |                     |                 |                    |                 |
| Region :                          |                 | Region 2                                  |                                                                                      |            |           |       |                     |                 |                    |                 |
| Concept :                         |                 | New Capacity                              |                                                                                      |            |           |       |                     |                 |                    |                 |
| Bid Opening Date :                |                 | 9/11/2025                                 |                                                                                      |            |           |       |                     |                 |                    |                 |
| Line No.                          | Item No.        | Container Description                     | Item Name                                                                            | Additive # | Qty       | Unit  | Unit Price          | Amount          | Unit Price         | Amount          |
| 49                                | 026337130       |                                           | Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9                                 |            | 5.00      | Each  | \$ 12,700.00        | \$ 63,500.00    | \$ 10,365.00       | \$ 51,825.00    |
| 50                                | 026337140       |                                           | Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9                                 |            | 1.00      | Each  | \$ 15,100.00        | \$ 15,100.00    | \$ 24,263.00       | \$ 24,263.00    |
| 51                                | 02721702*       |                                           | Untreated Base Course (Plan Quantity)                                                |            | 24,961.00 | cu yd | \$ 50.60            | \$ 1,263,026.60 | \$ 44.60           | \$ 1,113,260.60 |
| 52                                | 027377001       |                                           | Asphalt Pavement Soft Spot Repair - Contingency Item                                 |            | 174.00    | cu yd | \$ 300.00           | \$ 52,200.00    | \$ 850.00          | \$ 147,900.00   |
| 53                                | 027377002       |                                           | UTBC Soft Spot Repair - Contingency Item                                             |            | 174.00    | cu yd | \$ 140.00           | \$ 24,360.00    | \$ 134.00          | \$ 23,316.00    |
| 54                                | 027377003       |                                           | Borrow Soft Spot Repair - Contingency Item                                           |            | 261.00    | cu yd | \$ 147.00           | \$ 38,367.00    | \$ 132.88          | \$ 34,681.68    |
| 55                                | 02740700*       |                                           | Highly Modified Asphalt Mix - 1/2 Inch                                               |            | 39,990.00 | Ton   | \$ 134.40           | \$ 5,374,656.00 | \$ 123.77          | \$ 4,949,562.30 |
| 56                                | 02748706P       |                                           | Emulsified Asphalt CQS-1H                                                            |            | 81.00     | Ton   | \$ 1,020.00         | \$ 82,620.00    | \$ 508.30          | \$ 41,172.30    |
| 57                                | 027767025       |                                           | Concrete Curb and Gutter Type B1                                                     |            | 1,915.00  | ft    | \$ 38.00            | \$ 72,770.00    | \$ 46.60           | \$ 89,239.00    |
| 58                                | 02776702P       |                                           | Modified Concrete Curb and Gutter Type B1                                            |            | 697.00    | ft    | \$ 42.00            | \$ 29,274.00    | \$ 51.80           | \$ 36,104.60    |
| 59                                | 027767030       |                                           | Concrete Flatwork, 4 inch thick                                                      |            | 168.00    | sq ft | \$ 9.62             | \$ 1,616.16     | \$ 22.10           | \$ 3,712.80     |
| 60                                | 027767060       |                                           | Concrete Flatwork, 8 inch thick                                                      |            | 694.00    | sq ft | \$ 15.00            | \$ 10,410.00    | \$ 19.50           | \$ 13,533.00    |
| 61                                | 028217028       |                                           | 6 ft Chain Link Fence, Type III                                                      |            | 1,108.00  | ft    | \$ 32.00            | \$ 35,456.00    | \$ 18.70           | \$ 20,719.60    |
| 62                                | 028217044       |                                           | Chain Link Brace Post                                                                |            | 11.00     | Each  | \$ 200.00           | \$ 2,200.00     | \$ 330.00          | \$ 3,630.00     |
| 63                                | 028217100       |                                           | Chain Link Gate, H= 6 ft X W= 16 ft                                                  |            | 1.00      | Each  | \$ 2,500.00         | \$ 2,500.00     | \$ 1,455.00        | \$ 1,455.00     |
| 64                                | 028227005       |                                           | Right-of-Way Fence, Type A (Wood Post)                                               |            | 4,144.00  | ft    | \$ 18.00            | \$ 74,592.00    | \$ 9.30            | \$ 38,539.20    |
| 65                                | 028447111       |                                           | Precast Concrete Barrier – 32 inch F-Shape, No Stabilization Pins                    |            | 60.00     | ft    | \$ 155.50           | \$ 9,330.00     | \$ 177.35          | \$ 10,641.00    |
| 66                                | 029617030       |                                           | Rotomilling - 2 Inch                                                                 |            | 2,508.00  | sq yd | \$ 13.70            | \$ 34,359.60    | \$ 4.90            | \$ 12,289.20    |
| 67                                | 03310710P       |                                           | Concrete Flume At Midas Creek                                                        |            | 10.00     | cu yd | \$ 2,710.00         | \$ 27,100.00    | \$ 850.00          | \$ 8,500.00     |
| 68                                | 03310711D       |                                           | 48 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 5 Cu Yd             |            | 1.00      | Each  | \$ 15,800.00        | \$ 15,800.00    | \$ 16,615.00       | \$ 16,615.00    |
| 69                                | 03310715P       |                                           | 48 Inch X 76 Inch Reinforced Concrete Headwall Est Structural Concrete Qty 6.1 Cu Yd |            | 2.00      | Each  | \$ 18,200.00        | \$ 36,400.00    | \$ 19,900.00       | \$ 39,800.00    |
|                                   | Subtotal        |                                           |                                                                                      |            |           |       | \$ 22,773,480.40    |                 | \$ 20,905,903.38   |                 |
|                                   | 20 - STRUCTURES | E 2829 - U-111 over Copper Creek Trail    |                                                                                      |            |           |       |                     |                 |                    |                 |

| Utah Department of Transportation |                 |                                           |                                                   |            |            |       | Engineer's Estimate |                 | Bidder :<br>MC CONTRACTORS INC |               |
|-----------------------------------|-----------------|-------------------------------------------|---------------------------------------------------|------------|------------|-------|---------------------|-----------------|--------------------------------|---------------|
| Abstract of Bids                  |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |
| Project No :                      |                 | S-R299(416)                               |                                                   |            |            |       |                     |                 |                                |               |
| Project Name :                    |                 | U-111; Herriman Blvd to South Jordan Pkwy |                                                   |            |            |       |                     |                 |                                |               |
| County :                          |                 | Salt Lake                                 |                                                   |            |            |       |                     |                 |                                |               |
| Region :                          |                 | Region 2                                  |                                                   |            |            |       |                     |                 |                                |               |
| Concept :                         |                 | New Capacity                              |                                                   |            |            |       |                     |                 |                                |               |
| Bid Opening Date : 9/11/2025      |                 |                                           |                                                   |            |            |       |                     |                 |                                |               |
| Line No.                          | Item No.        | Container Description                     | Item Name                                         | Additive # | Qty        | Unit  | Unit Price          | Amount          | Unit Price                     | Amount        |
| 70                                | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 325.00     | cu yd | \$ 102.70           | \$ 33,377.50    | \$ 84.80                       | \$ 27,560.00  |
| 71                                | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 400.00     | cu yd | \$ 121.80           | \$ 48,720.00    | \$ 143.50                      | \$ 57,400.00  |
| 72                                | 020757010       |                                           | Separation Geotextile                             |            | 762.00     | sq yd | \$ 5.15             | \$ 3,924.30     | \$ 1.10                        | \$ 838.20     |
| 73                                | 026227060       |                                           | Underdrain, 8 Inch                                |            | 383.00     | ft    | \$ 57.00            | \$ 21,831.00    | \$ 52.50                       | \$ 20,107.50  |
| 74                                | 028247010       |                                           | Chain Link Fence on Structure                     |            | 136.00     | ft    | \$ 140.00           | \$ 19,040.00    | \$ 73.00                       | \$ 9,928.00   |
| 75                                | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 106,961.00 | Lb    | \$ 1.90             | \$ 203,225.90   | \$ 1.80                        | \$ 192,529.80 |
| 76                                | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 436 cu yd      |            | 1.00       | Lump  | \$ 820,000.00       | \$ 820,000.00   | \$ 495,000.00                  | \$ 495,000.00 |
| 77                                | 071057010       |                                           | Waterproofing Membrane                            |            | 6,757.00   | sq ft | \$ 12.00            | \$ 81,084.00    | \$ 3.15                        | \$ 21,284.55  |
| 78                                | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 2.00                        | \$ 15,394.00  |
| 79                                | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 7,697.00   | sq ft | \$ 5.00             | \$ 38,485.00    | \$ 8.80                        | \$ 67,733.60  |
| 80                                | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 5,665.00                    | \$ 5,665.00   |
|                                   | Subtotal        |                                           |                                                   |            |            |       | \$ 1,319,172.70     |                 | \$ 913,440.65                  |               |
|                                   | 20 - STRUCTURES | E 2830 - U-111 over Midas Creek and Trail |                                                   |            |            |       |                     |                 |                                |               |
| 81                                | 020567025       |                                           | Granular Backfill Borrow (Plan Quantity)          |            | 416.00     | cu yd | \$ 102.75           | \$ 42,744.00    | \$ 84.80                       | \$ 35,276.80  |
| 82                                | 020567060       |                                           | Free Draining Granular Backfill (Plan Quantity)   |            | 434.00     | cu yd | \$ 158.75           | \$ 68,897.50    | \$ 143.50                      | \$ 62,279.00  |
| 83                                | 020757010       |                                           | Separation Geotextile                             |            | 822.00     | sq yd | \$ 5.15             | \$ 4,233.30     | \$ 1.10                        | \$ 904.20     |
| 84                                | 026227060       |                                           | Underdrain, 8 Inch                                |            | 390.00     | ft    | \$ 57.00            | \$ 22,230.00    | \$ 52.50                       | \$ 20,475.00  |
| 85                                | 028247010       |                                           | Chain Link Fence on Structure                     |            | 345.00     | ft    | \$ 140.00           | \$ 48,300.00    | \$ 84.40                       | \$ 29,118.00  |
| 86                                | 032117010       |                                           | Reinforcing Steel - Coated (Plan Quantity)        |            | 150,055.00 | Lb    | \$ 1.90             | \$ 285,104.50   | \$ 1.80                        | \$ 270,099.00 |
| 87                                | 03310701D       |                                           | Structural Concrete Est. Lump Qty: 703 cu yd      |            | 1.00       | Lump  | \$ 1,073,000.00     | \$ 1,073,000.00 | \$ 760,000.00                  | \$ 760,000.00 |
| 88                                | 05829701P       |                                           | Pourable Joint Seal                               |            | 11.00      | ft    | \$ 50.00            | \$ 550.00       | \$ 25.00                       | \$ 275.00     |
| 89                                | 071057010       |                                           | Waterproofing Membrane                            |            | 7,730.00   | sq ft | \$ 12.00            | \$ 92,760.00    | \$ 3.15                        | \$ 24,349.50  |
| 90                                | 099817010       |                                           | Concrete Coating (Plan Quantity)                  |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 2.00                        | \$ 17,750.00  |
| 91                                | 099827000       |                                           | Anti-Graffiti Coating (Plan Quantity)             |            | 8,875.00   | sq ft | \$ 5.00             | \$ 44,375.00    | \$ 8.80                        | \$ 78,100.00  |
| 92                                | 165267020       |                                           | Electrical Conduit on Bridge - Externally Mounted |            | 1.00       | Lump  | \$ 11,000.00        | \$ 11,000.00    | \$ 5,665.00                    | \$ 5,665.00   |
|                                   | Subtotal        |                                           |                                                   |            |            |       | \$ 1,737,569.30     |                 | \$ 1,304,291.50                |               |

| Utah Department of Transportation |                  |                                           |                                                                            |            |            |       | Engineer's Estimate |               | Bidder :<br>MC CONTRACTORS INC |               |
|-----------------------------------|------------------|-------------------------------------------|----------------------------------------------------------------------------|------------|------------|-------|---------------------|---------------|--------------------------------|---------------|
| Abstract of Bids                  |                  |                                           |                                                                            |            |            |       |                     |               |                                |               |
| Project No :                      |                  | S-R299(416)                               |                                                                            |            |            |       |                     |               |                                |               |
| Project Name :                    |                  | U-111; Herriman Blvd to South Jordan Pkwy |                                                                            |            |            |       |                     |               |                                |               |
| County :                          |                  | Salt Lake                                 |                                                                            |            |            |       |                     |               |                                |               |
| Region :                          |                  | Region 2                                  |                                                                            |            |            |       |                     |               |                                |               |
| Concept :                         |                  | New Capacity                              |                                                                            |            |            |       |                     |               |                                |               |
| Bid Opening Date :                |                  | 9/11/2025                                 |                                                                            |            |            |       |                     |               |                                |               |
| Line No.                          | Item No.         | Container Description                     | Item Name                                                                  | Additive # | Qty        | Unit  | Unit Price          | Amount        | Unit Price                     | Amount        |
|                                   | 30 - LANDSCAPING | Base                                      |                                                                            |            |            |       |                     |               |                                |               |
| 93                                | 029117010        |                                           | HECP Type 1 (Plan Quantity)                                                |            | 88,023.00  | sq yd | \$ 1.00             | \$ 88,023.00  | \$ 0.43                        | \$ 37,849.89  |
| 94                                | 029117020        |                                           | HECP Type 2 (Plan Quantity)                                                |            | 33,672.00  | sq yd | \$ 1.50             | \$ 50,508.00  | \$ 1.00                        | \$ 33,672.00  |
| 95                                | 029127000        |                                           | Strip and Stockpile Salvaged Topsoil (Plan Quantity)                       |            | 188,026.00 | sq yd | \$ 0.90             | \$ 169,223.40 | \$ 1.50                        | \$ 282,039.00 |
| 96                                | 029127010        |                                           | Spread Salvaged Topsoil (Plan Quantity)                                    |            | 133,852.00 | sq yd | \$ 1.75             | \$ 234,241.00 | \$ 1.24                        | \$ 165,976.48 |
| 97                                | 029227010        |                                           | Drill Seed (Plan Quantity)                                                 |            | 88,023.00  | sq yd | \$ 0.35             | \$ 30,808.05  | \$ 0.19                        | \$ 16,724.37  |
| 98                                | 029227030        |                                           | Broadcast Seed (Plan Quantity)                                             |            | 33,672.00  | sq yd | \$ 0.30             | \$ 10,101.60  | \$ 0.23                        | \$ 7,744.56   |
|                                   | Subtotal         |                                           |                                                                            |            |            |       | \$ 582,905.05       |               | \$ 544,006.30                  |               |
|                                   | 40 - SIGNING     | Base                                      |                                                                            |            |            |       |                     |               |                                |               |
| 99                                | 027657030        |                                           | Remove Pavement Message                                                    |            | 453.00     | ft    | \$ 1.25             | \$ 566.25     | \$ 3.95                        | \$ 1,789.35   |
| 100                               | 027657040        |                                           | Remove Pavement Message                                                    |            | 2.00       | Each  | \$ 115.00           | \$ 230.00     | \$ 150.00                      | \$ 300.00     |
| 101                               | 027687005        |                                           | 4 inch Pavement Marking Tape - White                                       |            | 28,359.00  | ft    | \$ 5.00             | \$ 141,795.00 | \$ 4.60                        | \$ 130,451.40 |
| 102                               | 027687010        |                                           | 8 inch Pavement Marking Tape - White                                       |            | 5,611.00   | ft    | \$ 10.00            | \$ 56,110.00  | \$ 9.25                        | \$ 51,901.75  |
| 103                               | 027687015        |                                           | 4 inch Pavement Marking Tape - Yellow                                      |            | 35,441.00  | ft    | \$ 5.00             | \$ 177,205.00 | \$ 4.60                        | \$ 163,028.60 |
| 104                               | 027687105        |                                           | Pavement Message (Preformed Thermoplastic)                                 |            | 42.00      | Each  | \$ 350.00           | \$ 14,700.00  | \$ 366.00                      | \$ 15,372.00  |
| 105                               | 027687115        |                                           | Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 12 inch) |            | 311.00     | ft    | \$ 18.00            | \$ 5,598.00   | \$ 28.15                       | \$ 8,754.65   |
| 106                               | 028427060        |                                           | Flexible Delineator Post - Type I                                          |            | 76.00      | Each  | \$ 123.80           | \$ 9,408.80   | \$ 85.00                       | \$ 6,460.00   |
| 107                               | 028427070        |                                           | Flexible Delineator Post - Culvert Marker                                  |            | 8.00       | Each  | \$ 123.80           | \$ 990.40     | \$ 85.00                       | \$ 680.00     |
| 108                               | 028917020        |                                           | Sign Type A-1                                                              |            | 184.00     | sq ft | \$ 44.00            | \$ 8,096.00   | \$ 40.00                       | \$ 7,360.00   |
| 109                               | 028917075        |                                           | Sign Type A-2                                                              |            | 155.00     | sq ft | \$ 60.00            | \$ 9,300.00   | \$ 71.00                       | \$ 11,005.00  |
| 110                               | 028917270        |                                           | Remove Sign Less Than 20 Square Feet                                       |            | 3.00       | Each  | \$ 105.00           | \$ 315.00     | \$ 85.00                       | \$ 255.00     |
| 111                               | 028917300        |                                           | Small Sign Tubular Steel Post Base (B1)                                    |            | 24.00      | Each  | \$ 301.00           | \$ 7,224.00   | \$ 332.00                      | \$ 7,968.00   |
| 112                               | 028917320        |                                           | Slipbase Sign Base (B3)                                                    |            | 7.00       | Each  | \$ 536.00           | \$ 3,752.00   | \$ 675.00                      | \$ 4,725.00   |
| 113                               | 028917350        |                                           | Sign Post Base (B6B) For S Section Steel Posts                             |            | 4.00       | Each  | \$ 2,750.00         | \$ 11,000.00  | \$ 2,650.00                    | \$ 10,600.00  |
| 114                               | 028917360        |                                           | Sign Post P2                                                               |            | 24.00      | Each  | \$ 350.00           | \$ 8,400.00   | \$ 110.00                      | \$ 2,640.00   |
| 115                               | 028917365        |                                           | Sign Post P3                                                               |            | 5.00       | Each  | \$ 215.00           | \$ 1,075.00   | \$ 215.00                      | \$ 1,075.00   |
| 116                               | 028917370        |                                           | Sign Post P4                                                               |            | 2.00       | Each  | \$ 280.00           | \$ 560.00     | \$ 255.00                      | \$ 510.00     |

| Utah Department of Transportation |                               |                                           |                                                        |            |             |       | Engineer's Estimate |                 | Bidder :<br>MC CONTRACTORS INC |                 |
|-----------------------------------|-------------------------------|-------------------------------------------|--------------------------------------------------------|------------|-------------|-------|---------------------|-----------------|--------------------------------|-----------------|
| Abstract of Bids                  |                               |                                           |                                                        |            |             |       |                     |                 |                                |                 |
| Project No :                      |                               | S-R299(416)                               |                                                        |            |             |       |                     |                 |                                |                 |
| Project Name :                    |                               | U-111; Herriman Blvd to South Jordan Pkwy |                                                        |            |             |       |                     |                 |                                |                 |
| County :                          |                               | Salt Lake                                 |                                                        |            |             |       |                     |                 |                                |                 |
| Region :                          |                               | Region 2                                  |                                                        |            |             |       |                     |                 |                                |                 |
| Concept :                         |                               | New Capacity                              |                                                        |            |             |       |                     |                 |                                |                 |
| Bid Opening Date :                |                               | 9/11/2025                                 |                                                        |            |             |       |                     |                 |                                |                 |
| Line No.                          | Item No.                      | Container Description                     | Item Name                                              | Additive # | Qty         | Unit  | Unit Price          | Amount          | Unit Price                     | Amount          |
| 117                               | 028917405                     |                                           | Post S4 X 9.5                                          |            | 4.00        | Each  | \$ 1,450.00         | \$ 5,800.00     | \$ 1,520.00                    | \$ 6,080.00     |
| 118                               | 029837010                     |                                           | Grinding for Grooved-In Pavement Markings              |            | 52,708.00   | ft    | \$ 0.65             | \$ 34,260.20    | \$ 0.73                        | \$ 38,476.84    |
| 119                               | 02983701P                     |                                           | Grinding for Grooved-In Pavement Markings - 8" and 12" |            | 5,611.00    | ft    | \$ 0.90             | \$ 5,049.90     | \$ 5.06                        | \$ 28,391.66    |
| 120                               | 029837030                     |                                           | Grinding for Grooved-In Pavement Messages              |            | 42.00       | Each  | \$ 150.00           | \$ 6,300.00     | \$ 321.00                      | \$ 13,482.00    |
|                                   | Subtotal                      |                                           |                                                        |            |             |       | \$ 507,735.55       |                 | \$ 511,306.25                  |                 |
|                                   | 50 - SIGNALS                  | Base                                      |                                                        |            |             |       |                     |                 |                                |                 |
| 121                               | 02892701D                     |                                           | Traffic Signal System - Herriman Blvd                  |            | 1.00        | Lump  | \$ 160,000.00       | \$ 160,000.00   | \$ 95,000.00                   | \$ 95,000.00    |
| 122                               | 02892702D                     |                                           | Traffic Signal System - 11800 South                    |            | 1.00        | Lump  | \$ 176,000.00       | \$ 176,000.00   | \$ 96,000.00                   | \$ 96,000.00    |
| 123                               | 02892703D                     |                                           | Traffic Signal System - South Jordan Pkwy              |            | 1.00        | Lump  | \$ 152,000.00       | \$ 152,000.00   | \$ 92,000.00                   | \$ 92,000.00    |
|                                   | Subtotal                      |                                           |                                                        |            |             |       | \$ 488,000.00       |                 | \$ 283,000.00                  |                 |
|                                   | 60 - LIGHTING                 | Base                                      |                                                        |            |             |       |                     |                 |                                |                 |
| 124                               | 16525701D                     |                                           | Highway Lighting System - Copper Creek                 |            | 1.00        | Lump  | \$ 19,800.00        | \$ 19,800.00    | \$ 9,850.00                    | \$ 9,850.00     |
| 125                               | 16525702D                     |                                           | Highway Lighting System - Midas Creek                  |            | 1.00        | Lump  | \$ 19,800.00        | \$ 19,800.00    | \$ 9,850.00                    | \$ 9,850.00     |
|                                   | Subtotal                      |                                           |                                                        |            |             |       | \$ 39,600.00        |                 | \$ 19,700.00                   |                 |
|                                   | 70 - ITS                      | Base                                      |                                                        |            |             |       |                     |                 |                                |                 |
| 126                               | 135537025                     |                                           | One 3-Inch Conduit                                     |            | 1,355.00    | ft    | \$ 35.00            | \$ 47,425.00    | \$ 18.90                       | \$ 25,609.50    |
| 127                               | 135537035                     |                                           | 1D Conduit                                             |            | 10,000.00   | ft    | \$ 32.00            | \$ 320,000.00   | \$ 20.00                       | \$ 200,000.00   |
| 128                               | 135547030                     |                                           | Polymer Concrete Junction Box, Tier 22, Type II        |            | 7.00        | Each  | \$ 3,500.00         | \$ 24,500.00    | \$ 2,125.00                    | \$ 14,875.00    |
| 129                               | 135547040                     |                                           | Polymer Concrete Junction Box, Tier 22, Type III       |            | 3.00        | Each  | \$ 4,300.00         | \$ 12,900.00    | \$ 2,865.00                    | \$ 8,595.00     |
| 130                               | 135947050                     |                                           | 6 Strand SMFO Cable                                    |            | 165.00      | ft    | \$ 7.00             | \$ 1,155.00     | \$ 14.70                       | \$ 2,425.50     |
| 131                               | 135947130                     |                                           | Fusion Splice                                          |            | 1.00        | Each  | \$ 100.00           | \$ 100.00       | \$ 405.00                      | \$ 405.00       |
| 132                               | 135947140                     |                                           | 6 Strand Pre-Terminated Drop Cable Unit                |            | 1.00        | Each  | \$ 2,200.00         | \$ 2,200.00     | \$ 2,165.00                    | \$ 2,165.00     |
| 133                               | 135947150                     |                                           | Fiber Optic Cable Splice Enclosure                     |            | 1.00        | Each  | \$ 2,000.00         | \$ 2,000.00     | \$ 751.00                      | \$ 751.00       |
|                                   | Subtotal                      |                                           |                                                        |            |             |       | \$ 410,280.00       |                 | \$ 254,826.00                  |                 |
|                                   | 180 - TIME AND/OR LANE RENTAL | Base                                      |                                                        |            |             |       |                     |                 |                                |                 |
| 134                               | 00221700*                     |                                           | Contract Time                                          |            | \$ 2,430.00 | Cal d | 480.00 Day          | \$ 1,166,400.00 | 495.00 Day                     | \$ 1,202,850.00 |

| Utah Department of Transportation |          |                                           |           |            |     |                                                                                 | Engineer's Estimate |                  | Bidder :<br>MC CONTRACTORS INC |                  |
|-----------------------------------|----------|-------------------------------------------|-----------|------------|-----|---------------------------------------------------------------------------------|---------------------|------------------|--------------------------------|------------------|
| Abstract of Bids                  |          |                                           |           |            |     |                                                                                 |                     |                  |                                |                  |
| Project No :                      |          | S-R299(416)                               |           |            |     |                                                                                 |                     |                  |                                |                  |
| Project Name :                    |          | U-111; Herriman Blvd to South Jordan Pkwy |           |            |     |                                                                                 |                     |                  |                                |                  |
| County :                          |          | Salt Lake                                 |           |            |     |                                                                                 |                     |                  |                                |                  |
| Region :                          |          | Region 2                                  |           |            |     |                                                                                 |                     |                  |                                |                  |
| Concept :                         |          | New Capacity                              |           |            |     |                                                                                 |                     |                  |                                |                  |
| Bid Opening Date :                |          | 9/11/2025                                 |           |            |     |                                                                                 |                     |                  |                                |                  |
| Line No.                          | Item No. | Container Description                     | Item Name | Additive # | Qty | Unit                                                                            | Unit Price          | Amount           | Unit Price                     | Amount           |
|                                   |          |                                           |           |            |     | Subtotal                                                                        |                     | \$ 1,166,400.00  |                                | \$ 1,202,850.00  |
|                                   |          |                                           |           |            |     | A (Base Price + Additives Price) :                                              |                     | \$ 27,858,743.00 |                                | \$ 24,736,474.08 |
|                                   |          |                                           |           |            |     | B (Base Time + Additives Time) :                                                |                     | \$ 1,166,400.00  |                                | \$ 1,202,850.00  |
|                                   |          |                                           |           |            |     | C (Base Innovative Contracting + Additive Innovative Contracting) :             |                     | \$ 0.00          |                                | \$ 0.00          |
|                                   |          |                                           |           |            |     | ("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration : |                     | \$ 29,025,143.00 |                                | \$ 25,939,324.08 |
|                                   |          |                                           |           |            |     | Percent of Engineer's Estimate :                                                |                     |                  |                                | 88.79%           |