

Utah Department of Transportation
Abstract of Bids

Project Number :

F-0006(267)235

PIN :

22627

Project Name :

US-6; Improve Ints, Consumers Rd to Carbonville Rd

Delivery Method :

Design Bid Build

Concept :

Other-Roadway Project

Bid Opening Date and Time :

09/15/2026 2:00 PM

County :

Carbon

Engineer's Estimate (Base)
\$4,112,988.20

P Section :

Company	Contract Amount (Base (P))	% of Engineer's Estimate
WHITAKER CONSTRUCTION COMPANY INC.	\$ 3,634,827.90	88.37%
SKYVIEW EXCAVATION AND GRADING, INC.	\$ 3,901,022.90	94.85%
MC CONTRACTORS INC	\$ 3,975,409.45	96.66%
CONDIE CONSTRUCTION CO., LLC	\$ 4,098,093.80	99.64%
B H, INC. DBA BHI	\$ 4,171,219.30	101.42%
STAPP CONSTRUCTION, INC	\$ 4,185,487.60	101.76%
GENEVA ROCK PRODUCTS, INC.	\$ 4,296,414.90	104.46%
ACME CONSTRUCTION INC	\$ 4,323,070.65	105.11%
STAKER & PARSON COS DBA NIELSON CONSTRUC	\$ 4,537,073.45	110.31%
ALLRED CONSTRUCTION LLC	\$ 4,803,604.05	116.79%
LANDMARK EXCAVATING INC	\$ 5,173,171.00	125.78%

Note: Award consideration includes base plus time component(s)

Utah Department of Transportation							Engineer's Estimate		Bidder : WHITAKER CONSTRUCTION COMPANY INC.		Bidder : SKYVIEW EXCAVATION AND GRADING, INC.	
Abstract of Bids												
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base										
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 254,000.00	\$ 254,000.00	\$ 355,000.00	\$ 355,000.00
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 4,940.00	\$ 4,940.00	\$ 3,500.00	\$ 3,500.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 182,500.00	\$ 182,500.00	\$ 355,000.00	\$ 355,000.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 10.50	\$ 882.00	\$ 8.00	\$ 672.00
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 5.30	\$ 1,839.10	\$ 5.50	\$ 1,908.50
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 27.00	\$ 540.00	\$ 125.00	\$ 2,500.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 140.00	\$ 3,220.00	\$ 130.00	\$ 2,990.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		WHITAKER CONSTRUCTION COMPANY INC.		SKYVIEW EXCAVATION AND GRADING, INC.	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 250.00	\$ 1,000.00	\$ 200.00	\$ 800.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 46,800.00	\$ 46,800.00	\$ 52,000.00	\$ 52,000.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 6,970.00	\$ 6,970.00	\$ 850.00	\$ 850.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 43.50	\$ 61,857.00	\$ 40.00	\$ 56,880.00
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 1.60	\$ 6,800.00	\$ 2.00	\$ 8,500.00
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 410.00	\$ 8,200.00	\$ 600.00	\$ 12,000.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 590.00	\$ 1,180.00	\$ 550.00	\$ 1,100.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 3.30	\$ 2,656.50	\$ 5.00	\$ 4,025.00
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 5.00	\$ 395.00	\$ 2.00	\$ 158.00
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 32.50	\$ 2,047.50	\$ 35.00	\$ 2,205.00
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 54.50	\$ 9,810.00	\$ 18.00	\$ 3,240.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 18.50	\$ 52,484.50	\$ 18.00	\$ 51,066.00
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 58.50	\$ 643.50	\$ 50.00	\$ 550.00
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 275.00	\$ 5,225.00	\$ 185.00	\$ 3,515.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 3,930.00	\$ 31,440.00	\$ 1,000.00	\$ 8,000.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 440.00	\$ 2,640.00	\$ 250.00	\$ 1,500.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 105.00	\$ 225,435.00	\$ 145.00	\$ 311,315.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 115.00	\$ 12,880.00	\$ 155.00	\$ 17,360.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 2,080.00	\$ 8,320.00	\$ 1,400.00	\$ 5,600.00
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 1,050.00	\$ 1,050.00	\$ 1,400.00	\$ 1,400.00
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 5,990.00	\$ 23,960.00	\$ 7,500.00	\$ 30,000.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 7,500.00	\$ 7,500.00	\$ 8,500.00	\$ 8,500.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 6,360.00	\$ 127,200.00	\$ 7,200.00	\$ 144,000.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 7,720.00	\$ 15,440.00	\$ 7,800.00	\$ 15,600.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 3,940.00	\$ 3,940.00	\$ 8,500.00	\$ 8,500.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 11,000.00	\$ 11,000.00	\$ 9,800.00	\$ 9,800.00

Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 74.50	\$ 111,675.50	\$ 65.00	\$ 97,435.00
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 4.60	\$ 47,633.00	\$ 2.00	\$ 20,710.00
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 2.70	\$ 208,726.20	\$ 2.90	\$ 224,187.40
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,110.00	\$ 137,640.00	\$ 1,200.00	\$ 148,800.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 195.00	\$ 361,530.00	\$ 186.00	\$ 344,844.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 110.00	\$ 220.00	\$ 200.00	\$ 400.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 41.00	\$ 51,824.00	\$ 49.00	\$ 61,936.00
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 9.70	\$ 66,095.80	\$ 13.00	\$ 88,582.00
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 73.50	\$ 8,746.50	\$ 64.00	\$ 7,616.00
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 1,110.00	\$ 13,320.00	\$ 2,550.00	\$ 30,600.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 110.00	\$ 6,710.00	\$ 50.00	\$ 3,050.00
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 1,110.00	\$ 3,330.00	\$ 750.00	\$ 2,250.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 4,110.00	\$ 12,330.00	\$ 4,100.00	\$ 12,300.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 35.50	\$ 13,206.00	\$ 38.00	\$ 14,136.00
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 31,700.00	\$ 126,800.00	\$ 35,000.00	\$ 140,000.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 4,660.00	\$ 27,960.00	\$ 4,200.00	\$ 25,200.00
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 130.00	\$ 428,090.00	\$ 105.00	\$ 345,765.00
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 10,400.00	\$ 41,600.00	\$ 9,580.00	\$ 38,320.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 11,200.00	\$ 44,800.00	\$ 9,200.00	\$ 36,800.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 2.80	\$ 1,965.60	\$ 2.00	\$ 1,404.00
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 3.00	\$ 900.00	\$ 3.00	\$ 900.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 0.30	\$ 300.60	\$ 2.00	\$ 2,004.00
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 0.30	\$ 300.60	\$ 2.00	\$ 2,004.00
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 0.85	\$ 596.70	\$ 2.00	\$ 1,404.00
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 0.85	\$ 255.00	\$ 3.00	\$ 900.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 9.20	\$ 3,440.80	\$ 10.00	\$ 3,740.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		WHITAKER CONSTRUCTION COMPANY INC.		SKYVIEW EXCAVATION AND GRADING, INC.	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	Subtotal						\$ 3,258,516.20		\$ 2,851,291.40		\$ 3,141,821.90	
	40 - SIGNING	Base										
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 40.00	\$ 20,400.00	\$ 40.00	\$ 20,400.00
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 190.00	\$ 12,920.00	\$ 200.00	\$ 13,600.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 13.50	\$ 2,106.00	\$ 18.00	\$ 2,808.00
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 140.00	\$ 700.00	\$ 250.00	\$ 1,250.00
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 140.00	\$ 700.00	\$ 300.00	\$ 1,500.00
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 64.00	\$ 14,144.00	\$ 65.00	\$ 14,365.00
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 80.50	\$ 29,704.50	\$ 62.00	\$ 22,878.00
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 125.00	\$ 1,875.00	\$ 125.00	\$ 1,875.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 200.00	\$ 400.00	\$ 225.00	\$ 450.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 375.00	\$ 5,625.00	\$ 255.00	\$ 3,825.00
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 535.00	\$ 16,585.00	\$ 450.00	\$ 13,950.00
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 97.00	\$ 582.00	\$ 425.00	\$ 2,550.00
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 2,440.00	\$ 4,880.00	\$ 2,100.00	\$ 4,200.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 195.00	\$ 2,925.00	\$ 125.00	\$ 1,875.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 260.00	\$ 3,640.00	\$ 155.00	\$ 2,170.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 350.00	\$ 3,850.00	\$ 255.00	\$ 2,805.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 500.00	\$ 3,000.00	\$ 450.00	\$ 2,700.00
	Subtotal						\$ 280,110.00		\$ 124,036.50		\$ 113,201.00	
	50 - SIGNALS	Base										
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 232,000.00	\$ 232,000.00	\$ 228,000.00	\$ 228,000.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 193,000.00	\$ 193,000.00	\$ 188,000.00	\$ 188,000.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 234,500.00	\$ 234,500.00	\$ 230,000.00	\$ 230,000.00
	Subtotal						\$ 574,362.00		\$ 659,500.00		\$ 646,000.00	
	180 - TIME AND/OR LANE RENTAL	Base										
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	95.00 Day	\$ 149,150.00	130.00 Day	\$ 204,100.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		WHITAKER CONSTRUCTION COMPANY INC.		SKYVIEW EXCAVATION AND GRADING, INC.	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
						Subtotal		\$ 199,390.00		\$ 149,150.00		\$ 204,100.00
						A (Base Price + Additives Price) :		\$ 4,112,988.20		\$ 3,634,827.90		\$ 3,901,022.90
						B (Base Time + Additives Time) :		\$ 199,390.00		\$ 149,150.00		\$ 204,100.00
						("A" Price + "B" Time) - For Award Consideration :		\$ 4,312,378.20		\$ 3,783,977.90		\$ 4,105,122.90
						Percent of Engineer's Estimate :				88.37%		94.85%

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		MC CONTRACTORS INC		CONDIE CONSTRUCTION CO., LLC	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base										
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 258,000.00	\$ 258,000.00	\$ 361,477.00	\$ 361,477.00
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 3,305.00	\$ 3,305.00	\$ 21,828.00	\$ 21,828.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 165,000.00	\$ 165,000.00	\$ 188,654.00	\$ 188,654.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 21.05	\$ 1,768.20	\$ 5.70	\$ 478.80
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 10.50	\$ 3,643.50	\$ 5.70	\$ 1,977.90
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 21.05	\$ 421.00	\$ 5.70	\$ 114.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 290.00	\$ 6,670.00	\$ 134.00	\$ 3,082.00
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 420.00	\$ 1,680.00	\$ 134.00	\$ 536.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 53,820.00	\$ 53,820.00	\$ 56,617.00	\$ 56,617.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 900.00	\$ 900.00	\$ 1,154.00	\$ 1,154.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 81.10	\$ 115,324.20	\$ 64.10	\$ 91,150.20
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 1.41	\$ 5,992.50	\$ 3.10	\$ 13,175.00
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 650.00	\$ 13,000.00	\$ 435.00	\$ 8,700.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 2,436.00	\$ 4,872.00	\$ 1,462.00	\$ 2,924.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 3.20	\$ 2,576.00	\$ 3.40	\$ 2,737.00
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 52.75	\$ 4,167.25	\$ 56.80	\$ 4,487.20
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 38.00	\$ 2,394.00	\$ 34.70	\$ 2,186.10
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 30.00	\$ 5,400.00	\$ 16.10	\$ 2,898.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 80.00	\$ 226,960.00	\$ 48.80	\$ 138,445.60
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 90.00	\$ 990.00	\$ 120.00	\$ 1,320.00
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 380.00	\$ 7,220.00	\$ 213.00	\$ 4,047.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 3,700.00	\$ 29,600.00	\$ 1,807.00	\$ 14,456.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 708.25	\$ 4,249.50	\$ 534.00	\$ 3,204.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 135.30	\$ 290,489.10	\$ 113.00	\$ 242,611.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 190.25	\$ 21,308.00	\$ 157.00	\$ 17,584.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 600.00	\$ 2,400.00	\$ 1,727.00	\$ 6,908.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		MC CONTRACTORS INC		CONDIE CONSTRUCTION CO., LLC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 800.00	\$ 800.00	\$ 1,619.00	\$ 1,619.00
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 7,242.00	\$ 28,968.00	\$ 7,287.00	\$ 29,148.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 9,829.00	\$ 9,829.00	\$ 8,179.00	\$ 8,179.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 9,293.00	\$ 185,860.00	\$ 8,622.00	\$ 172,440.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 9,950.00	\$ 19,900.00	\$ 9,624.00	\$ 19,248.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 10,908.00	\$ 10,908.00	\$ 10,903.00	\$ 10,903.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 14,545.00	\$ 14,545.00	\$ 12,591.00	\$ 12,591.00
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 83.70	\$ 125,466.30	\$ 70.00	\$ 104,930.00
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 7.00	\$ 72,485.00	\$ 13.00	\$ 134,615.00
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 3.30	\$ 255,109.80	\$ 2.70	\$ 208,726.20
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,055.00	\$ 130,820.00	\$ 1,137.00	\$ 140,988.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 185.70	\$ 344,287.80	\$ 199.00	\$ 368,946.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 105.50	\$ 211.00	\$ 114.00	\$ 228.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 37.00	\$ 46,768.00	\$ 51.80	\$ 65,475.20
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 10.40	\$ 70,865.60	\$ 11.70	\$ 79,723.80
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 60.15	\$ 7,157.85	\$ 92.20	\$ 10,971.80
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 2,100.00	\$ 25,200.00	\$ 2,626.00	\$ 31,512.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 106.00	\$ 6,466.00	\$ 114.00	\$ 6,954.00
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 1,065.00	\$ 3,195.00	\$ 1,137.00	\$ 3,411.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 3,905.00	\$ 11,715.00	\$ 4,206.00	\$ 12,618.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 33.75	\$ 12,555.00	\$ 36.40	\$ 13,540.80
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 32,500.00	\$ 130,000.00	\$ 32,401.00	\$ 129,604.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 4,800.00	\$ 28,800.00	\$ 4,775.00	\$ 28,650.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		MC CONTRACTORS INC		CONDIE CONSTRUCTION CO., LLC	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 105.85	\$ 348,564.05	\$ 110.00	\$ 362,230.00
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 10,200.00	\$ 40,800.00	\$ 8,885.00	\$ 35,540.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 10,200.00	\$ 40,800.00	\$ 8,885.00	\$ 35,540.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 1.10	\$ 772.20	\$ 1.10	\$ 772.20
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 1.15	\$ 345.00	\$ 2.30	\$ 690.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 4.55	\$ 4,559.10	\$ 20.70	\$ 20,741.40
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 4.55	\$ 4,559.10	\$ 36.60	\$ 36,673.20
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 1.10	\$ 772.20	\$ 1.10	\$ 772.20
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 2.15	\$ 645.00	\$ 2.30	\$ 690.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 36.55	\$ 13,669.70	\$ 21.90	\$ 8,190.60
	Subtotal						\$ 3,258,516.20		\$ 3,236,048.95		\$ 3,296,113.20	
	40 - SIGNING	Base										
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 38.00	\$ 19,380.00	\$ 40.90	\$ 20,859.00
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 180.00	\$ 12,240.00	\$ 193.00	\$ 13,124.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 13.00	\$ 2,028.00	\$ 13.90	\$ 2,168.40
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 134.50	\$ 672.50	\$ 145.00	\$ 725.00
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 134.00	\$ 670.00	\$ 144.00	\$ 720.00
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 61.00	\$ 13,481.00	\$ 65.40	\$ 14,453.40
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 77.00	\$ 28,413.00	\$ 82.40	\$ 30,405.60

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		MC CONTRACTORS INC		CONDIE CONSTRUCTION CO., LLC	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 120.00	\$ 1,800.00	\$ 129.00	\$ 1,935.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 192.00	\$ 384.00	\$ 207.00	\$ 414.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 355.00	\$ 5,325.00	\$ 382.00	\$ 5,730.00
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 210.00	\$ 6,510.00	\$ 547.00	\$ 16,957.00
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 92.00	\$ 552.00	\$ 99.20	\$ 595.20
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 2,500.00	\$ 5,000.00	\$ 2,500.00	\$ 5,000.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 185.00	\$ 2,775.00	\$ 199.00	\$ 2,985.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 250.00	\$ 3,500.00	\$ 266.00	\$ 3,724.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 250.00	\$ 2,750.00	\$ 356.00	\$ 3,916.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 480.00	\$ 2,880.00	\$ 512.00	\$ 3,072.00
	Subtotal						\$ 280,110.00		\$ 108,360.50		\$ 126,783.60	
	50 - SIGNALS	Base										
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 222,000.00	\$ 222,000.00	\$ 237,506.00	\$ 237,506.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 184,500.00	\$ 184,500.00	\$ 197,411.00	\$ 197,411.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 224,500.00	\$ 224,500.00	\$ 240,280.00	\$ 240,280.00
	Subtotal						\$ 574,362.00		\$ 631,000.00		\$ 675,197.00	
	180 - TIME AND/OR LANE RENTAL	Base										
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	119.00 Day	\$ 186,830.00	125.00 Day	\$ 196,250.00
	Subtotal						\$ 199,390.00		\$ 186,830.00		\$ 196,250.00	
	A (Base Price + Additives Price) :						\$ 4,112,988.20		\$ 3,975,409.45		\$ 4,098,093.80	
	B (Base Time + Additives Time) :						\$ 199,390.00		\$ 186,830.00		\$ 196,250.00	
	C (Base Innovative Contracting + Additive Innovative Contracting) :						\$ 0.00		\$ 0.00		\$ 0.00	
	("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration :						\$ 4,312,378.20		\$ 4,162,239.45		\$ 4,294,343.80	
	Percent of Engineer's Estimate :								96.66%		99.64%	

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		B H, INC. DBA BHI		STAPP CONSTRUCTION, INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base										
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 413,100.00	\$ 413,100.00	\$ 465,000.00	\$ 465,000.00
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 3,890.00	\$ 3,890.00	\$ 918.00	\$ 918.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 292,900.00	\$ 292,900.00	\$ 162,000.00	\$ 162,000.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 5.70	\$ 478.80	\$ 6.20	\$ 520.80
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 5.70	\$ 1,977.90	\$ 6.20	\$ 2,151.40
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 142.00	\$ 2,840.00	\$ 24.50	\$ 490.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 125.00	\$ 2,875.00	\$ 136.00	\$ 3,128.00
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 134.00	\$ 536.00	\$ 136.00	\$ 544.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 25,100.00	\$ 25,100.00	\$ 53,735.00	\$ 53,735.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 7,130.00	\$ 7,130.00	\$ 837.00	\$ 837.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 102.00	\$ 145,044.00	\$ 53.50	\$ 76,077.00
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 3.80	\$ 16,150.00	\$ 8.25	\$ 35,062.50
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 625.00	\$ 12,500.00	\$ 309.00	\$ 6,180.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 3,250.00	\$ 6,500.00	\$ 622.00	\$ 1,244.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 2.80	\$ 2,254.00	\$ 3.70	\$ 2,978.50
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 18.50	\$ 1,461.50	\$ 12.50	\$ 987.50
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 46.50	\$ 2,929.50	\$ 15.00	\$ 945.00
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 53.50	\$ 9,630.00	\$ 27.00	\$ 4,860.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 54.00	\$ 153,198.00	\$ 39.50	\$ 112,061.50
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 141.00	\$ 1,551.00	\$ 75.00	\$ 825.00
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 580.00	\$ 11,020.00	\$ 204.00	\$ 3,876.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 4,540.00	\$ 36,320.00	\$ 2,470.00	\$ 19,760.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 325.00	\$ 1,950.00	\$ 591.00	\$ 3,546.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 109.00	\$ 234,023.00	\$ 175.00	\$ 375,725.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 115.00	\$ 12,880.00	\$ 220.00	\$ 24,640.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 1,770.00	\$ 7,080.00	\$ 1,100.00	\$ 4,400.00
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 2,070.00	\$ 2,070.00	\$ 1,530.00	\$ 1,530.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		B H, INC. DBA BHI		STAPP CONSTRUCTION, INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 7,590.00	\$ 30,360.00	\$ 7,010.00	\$ 28,040.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 8,270.00	\$ 8,270.00	\$ 10,830.00	\$ 10,830.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 7,590.00	\$ 151,800.00	\$ 6,860.00	\$ 137,200.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 7,940.00	\$ 15,880.00	\$ 7,490.00	\$ 14,980.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 8,470.00	\$ 8,470.00	\$ 8,710.00	\$ 8,710.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 8,910.00	\$ 8,910.00	\$ 8,115.00	\$ 8,115.00
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 86.50	\$ 129,663.50	\$ 70.50	\$ 105,679.50
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 1.60	\$ 16,568.00	\$ 2.30	\$ 23,816.50
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 2.70	\$ 208,726.20	\$ 2.95	\$ 228,052.70
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,140.00	\$ 141,360.00	\$ 1,235.00	\$ 153,140.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 192.00	\$ 355,968.00	\$ 221.00	\$ 409,734.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 3,880.00	\$ 7,760.00	\$ 124.00	\$ 248.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 52.00	\$ 65,728.00	\$ 25.00	\$ 31,600.00
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 11.50	\$ 78,361.00	\$ 8.45	\$ 57,578.30
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 92.50	\$ 11,007.50	\$ 46.50	\$ 5,533.50
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 3,720.00	\$ 44,640.00	\$ 1,425.00	\$ 17,100.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 51.00	\$ 3,111.00	\$ 124.00	\$ 7,564.00
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 681.00	\$ 2,043.00	\$ 1,235.00	\$ 3,705.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 4,090.00	\$ 12,270.00	\$ 4,570.00	\$ 13,710.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 40.00	\$ 14,880.00	\$ 39.50	\$ 14,694.00
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 36,900.00	\$ 147,600.00	\$ 35,205.00	\$ 140,820.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 3,980.00	\$ 23,880.00	\$ 5,190.00	\$ 31,140.00
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 110.00	\$ 362,230.00	\$ 119.00	\$ 391,867.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		B H, INC. DBA BHI		STAPP CONSTRUCTION, INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 8,880.00	\$ 35,520.00	\$ 9,655.00	\$ 38,620.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 8,880.00	\$ 35,520.00	\$ 9,655.00	\$ 38,620.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 1.10	\$ 772.20	\$ 1.25	\$ 877.50
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 2.30	\$ 690.00	\$ 2.45	\$ 735.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 13.00	\$ 13,026.00	\$ 3.35	\$ 3,356.70
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 14.00	\$ 14,028.00	\$ 3.35	\$ 3,356.70
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 1.10	\$ 772.20	\$ 1.25	\$ 877.50
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 2.30	\$ 690.00	\$ 2.45	\$ 735.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 25.50	\$ 9,537.00	\$ 32.50	\$ 12,155.00
	Subtotal						\$ 3,258,516.20		\$ 3,373,930.30		\$ 3,313,713.10	
	40 - SIGNING	Base										
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 62.50	\$ 31,875.00	\$ 44.50	\$ 22,695.00
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 511.00	\$ 34,748.00	\$ 210.00	\$ 14,280.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 11.50	\$ 1,794.00	\$ 15.00	\$ 2,340.00
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 159.00	\$ 795.00	\$ 158.00	\$ 790.00
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 159.00	\$ 795.00	\$ 157.00	\$ 785.00
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 43.00	\$ 9,503.00	\$ 71.00	\$ 15,691.00
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 43.00	\$ 15,867.00	\$ 89.50	\$ 33,025.50
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 284.00	\$ 4,260.00	\$ 141.00	\$ 2,115.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 170.00	\$ 340.00	\$ 225.00	\$ 450.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 227.00	\$ 3,405.00	\$ 415.00	\$ 6,225.00
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 227.00	\$ 7,037.00	\$ 593.00	\$ 18,383.00
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 170.00	\$ 1,020.00	\$ 108.00	\$ 648.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		B H, INC. DBA BHI		STAPP CONSTRUCTION, INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 454.00	\$ 908.00	\$ 2,720.00	\$ 5,440.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 227.00	\$ 3,405.00	\$ 216.00	\$ 3,240.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 227.00	\$ 3,178.00	\$ 291.00	\$ 4,074.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 227.00	\$ 2,497.00	\$ 387.00	\$ 4,257.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 227.00	\$ 1,362.00	\$ 556.00	\$ 3,336.00
	Subtotal						\$ 280,110.00		\$ 122,789.00		\$ 137,774.50	
	50 - SIGNALS	Base										
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 237,300.00	\$ 237,300.00	\$ 258,000.00	\$ 258,000.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 197,200.00	\$ 197,200.00	\$ 215,000.00	\$ 215,000.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 240,000.00	\$ 240,000.00	\$ 261,000.00	\$ 261,000.00
	Subtotal						\$ 574,362.00		\$ 674,500.00		\$ 734,000.00	
	180 - TIME AND/OR LANE RENTAL	Base										
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	120.00 Day	\$ 188,400.00	115.00 Day	\$ 180,550.00
	Subtotal						\$ 199,390.00		\$ 188,400.00		\$ 180,550.00	
	A (Base Price + Additives Price) :						\$ 4,112,988.20		\$ 4,171,219.30		\$ 4,185,487.60	
	B (Base Time + Additives Time) :						\$ 199,390.00		\$ 188,400.00		\$ 180,550.00	
	C (Base Innovative Contracting + Additive Innovative Contracting) :						\$ 0.00		\$ 0.00		\$ 0.00	
	("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration :						\$ 4,312,378.20		\$ 4,359,619.30		\$ 4,366,037.60	
	Percent of Engineer's Estimate :								101.42%		101.76%	

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		GENEVA ROCK PRODUCTS, INC.		ACME CONSTRUCTION INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base										
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 375,000.00	\$ 375,000.00	\$ 325,000.00	\$ 325,000.00
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 4,000.00	\$ 4,000.00	\$ 5,550.00	\$ 5,550.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 9.00	\$ 756.00	\$ 10.40	\$ 873.60
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 9.00	\$ 3,123.00	\$ 5.35	\$ 1,856.45
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 30.00	\$ 600.00	\$ 28.00	\$ 560.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 135.00	\$ 3,105.00	\$ 141.00	\$ 3,243.00
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 150.00	\$ 600.00	\$ 250.00	\$ 1,000.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 56,500.00	\$ 56,500.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 1,200.00	\$ 1,200.00	\$ 1,325.00	\$ 1,325.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 104.00	\$ 147,888.00	\$ 94.00	\$ 133,668.00
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 3.50	\$ 14,875.00	\$ 4.35	\$ 18,487.50
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 425.00	\$ 8,500.00	\$ 350.00	\$ 7,000.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 1,200.00	\$ 2,400.00	\$ 2,220.00	\$ 4,440.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 3.00	\$ 2,415.00	\$ 2.80	\$ 2,254.00
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 55.00	\$ 4,345.00	\$ 13.15	\$ 1,038.85
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 66.00	\$ 4,158.00	\$ 65.10	\$ 4,101.30
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 47.00	\$ 8,460.00	\$ 72.30	\$ 13,014.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 45.00	\$ 127,665.00	\$ 40.20	\$ 114,047.40
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 55.00	\$ 605.00	\$ 53.70	\$ 590.70
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 185.00	\$ 3,515.00	\$ 428.00	\$ 8,132.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 2,200.00	\$ 17,600.00	\$ 3,170.00	\$ 25,360.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 505.00	\$ 3,030.00	\$ 625.00	\$ 3,750.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 204.00	\$ 437,988.00	\$ 215.00	\$ 461,605.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 312.00	\$ 34,944.00	\$ 250.00	\$ 28,000.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 2,300.00	\$ 9,200.00	\$ 2,390.00	\$ 9,560.00
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 1,000.00	\$ 1,000.00	\$ 2,970.00	\$ 2,970.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		GENEVA ROCK PRODUCTS, INC.		ACME CONSTRUCTION INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 7,300.00	\$ 29,200.00	\$ 11,270.00	\$ 45,080.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 9,000.00	\$ 9,000.00	\$ 15,210.00	\$ 15,210.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 9,100.00	\$ 182,000.00	\$ 10,700.00	\$ 214,000.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 11,000.00	\$ 22,000.00	\$ 10,400.00	\$ 20,800.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 12,000.00	\$ 12,000.00	\$ 16,950.00	\$ 16,950.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 13,000.00	\$ 13,000.00	\$ 16,950.00	\$ 16,950.00
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 138.00	\$ 206,862.00	\$ 92.95	\$ 139,332.05
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 3.50	\$ 36,242.50	\$ 4.75	\$ 49,186.25
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 2.40	\$ 185,534.40	\$ 2.70	\$ 208,726.20
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,000.00	\$ 124,000.00	\$ 1,120.00	\$ 138,880.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 176.00	\$ 326,304.00	\$ 197.00	\$ 365,238.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 100.00	\$ 200.00	\$ 112.00	\$ 224.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 52.00	\$ 65,728.00	\$ 36.05	\$ 45,567.20
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 12.00	\$ 81,768.00	\$ 7.90	\$ 53,830.60
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 87.00	\$ 10,353.00	\$ 67.00	\$ 7,973.00
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 3,500.00	\$ 42,000.00	\$ 2,060.00	\$ 24,720.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 115.00	\$ 7,015.00	\$ 50.60	\$ 3,086.60
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 1,200.00	\$ 3,600.00	\$ 675.00	\$ 2,025.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 4,100.00	\$ 12,300.00	\$ 4,050.00	\$ 12,150.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 44.00	\$ 16,368.00	\$ 39.35	\$ 14,638.20
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 40,000.00	\$ 160,000.00	\$ 36,540.00	\$ 146,160.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 4,500.00	\$ 27,000.00	\$ 3,930.00	\$ 23,580.00
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 111.00	\$ 365,523.00	\$ 109.00	\$ 358,937.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		GENEVA ROCK PRODUCTS, INC.		ACME CONSTRUCTION INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 9,000.00	\$ 36,000.00	\$ 6,550.00	\$ 26,200.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 9,000.00	\$ 36,000.00	\$ 15,500.00	\$ 62,000.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 2.00	\$ 1,404.00	\$ 2.90	\$ 2,035.80
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 3.00	\$ 900.00	\$ 3.00	\$ 900.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 2.00	\$ 2,004.00	\$ 3.25	\$ 3,256.50
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 2.00	\$ 2,004.00	\$ 3.55	\$ 3,557.10
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 2.00	\$ 1,404.00	\$ 0.85	\$ 596.70
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 3.00	\$ 900.00	\$ 0.85	\$ 255.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 20.00	\$ 7,480.00	\$ 61.20	\$ 22,888.80
	Subtotal						\$ 3,258,516.20		\$ 3,504,565.90		\$ 3,510,360.80	
	40 - SIGNING	Base										
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 41.00	\$ 20,910.00	\$ 80.95	\$ 41,284.50
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 200.00	\$ 13,600.00	\$ 393.00	\$ 26,724.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 14.00	\$ 2,184.00	\$ 39.35	\$ 6,138.60
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 100.00	\$ 500.00	\$ 92.75	\$ 463.75
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 100.00	\$ 500.00	\$ 96.70	\$ 483.50
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 60.00	\$ 13,260.00	\$ 59.05	\$ 13,050.05
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 60.00	\$ 22,140.00	\$ 59.05	\$ 21,789.45
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 120.00	\$ 1,800.00	\$ 118.00	\$ 1,770.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 225.00	\$ 450.00	\$ 219.00	\$ 438.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 230.00	\$ 3,450.00	\$ 225.00	\$ 3,375.00
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 475.00	\$ 14,725.00	\$ 466.00	\$ 14,446.00
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 475.00	\$ 2,850.00	\$ 463.00	\$ 2,778.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		GENEVA ROCK PRODUCTS, INC.		ACME CONSTRUCTION INC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 2,000.00	\$ 4,000.00	\$ 1,910.00	\$ 3,820.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 140.00	\$ 2,100.00	\$ 137.00	\$ 2,055.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 170.00	\$ 2,380.00	\$ 128.00	\$ 1,792.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 250.00	\$ 2,750.00	\$ 238.00	\$ 2,618.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 375.00	\$ 2,250.00	\$ 364.00	\$ 2,184.00
	Subtotal						\$ 280,110.00		\$ 109,849.00		\$ 145,209.85	
	50 - SIGNALS	Base										
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 240,000.00	\$ 240,000.00	\$ 235,000.00	\$ 235,000.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 200,000.00	\$ 200,000.00	\$ 195,000.00	\$ 195,000.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 242,000.00	\$ 242,000.00	\$ 237,500.00	\$ 237,500.00
	Subtotal						\$ 574,362.00		\$ 682,000.00		\$ 667,500.00	
	180 - TIME AND/OR LANE RENTAL	Base										
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	120.00 Day	\$ 188,400.00	140.00 Day	\$ 219,800.00
	Subtotal						\$ 199,390.00		\$ 188,400.00		\$ 219,800.00	
	A (Base Price + Additives Price) :						\$ 4,112,988.20		\$ 4,296,414.90		\$ 4,323,070.65	
	B (Base Time + Additives Time) :						\$ 199,390.00		\$ 188,400.00		\$ 219,800.00	
	C (Base Innovative Contracting + Additive Innovative Contracting) :						\$ 0.00		\$ 0.00		\$ 0.00	
	("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration :						\$ 4,312,378.20		\$ 4,484,814.90		\$ 4,542,870.65	
	Percent of Engineer's Estimate :								104.46%		105.11%	

Utah Department of Transportation							Engineer's Estimate		Bidder : STAKER & PARSON COS DBA NIELSON CONSTRUC		Bidder : ALLRED CONSTRUCTION LLC	
Abstract of Bids												
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base										
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 464,000.00	\$ 464,000.00	\$ 796,297.70	\$ 796,297.70
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 17,420.00	\$ 17,420.00	\$ 10,000.00	\$ 10,000.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 412,000.00	\$ 412,000.00	\$ 355,000.00	\$ 355,000.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 6.00	\$ 504.00	\$ 4.50	\$ 378.00
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 6.00	\$ 2,082.00	\$ 3.10	\$ 1,075.70
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 6.00	\$ 120.00	\$ 12.00	\$ 240.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 131.80	\$ 3,031.40	\$ 115.00	\$ 2,645.00
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 141.40	\$ 565.60	\$ 115.00	\$ 460.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 67,060.00	\$ 67,060.00	\$ 45,000.00	\$ 45,000.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 7,519.00	\$ 7,519.00	\$ 6,275.00	\$ 6,275.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 84.70	\$ 120,443.40	\$ 40.25	\$ 57,235.50
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 2.05	\$ 8,712.50	\$ 2.35	\$ 9,987.50
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 1,354.00	\$ 27,080.00	\$ 1,150.00	\$ 23,000.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 1,097.00	\$ 2,194.00	\$ 450.00	\$ 900.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 3.00	\$ 2,415.00	\$ 2.50	\$ 2,012.50
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 12.00	\$ 948.00	\$ 3.50	\$ 276.50
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 16.70	\$ 1,052.10	\$ 62.00	\$ 3,906.00
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 42.70	\$ 7,686.00	\$ 38.00	\$ 6,840.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 33.45	\$ 94,897.65	\$ 47.00	\$ 133,339.00
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 17.30	\$ 190.30	\$ 25.00	\$ 275.00
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 288.10	\$ 5,473.90	\$ 95.00	\$ 1,805.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 2,894.00	\$ 23,152.00	\$ 2,000.00	\$ 16,000.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 770.90	\$ 4,625.40	\$ 230.00	\$ 1,380.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 76.55	\$ 164,352.85	\$ 238.00	\$ 510,986.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 276.30	\$ 30,945.60	\$ 41.00	\$ 4,592.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 863.40	\$ 3,453.60	\$ 285.00	\$ 1,140.00
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 991.90	\$ 991.90	\$ 650.00	\$ 650.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		STAKER & PARSON COS DBA NIELSON CONSTRUC		ALLRED CONSTRUCTION LLC	
Project No : F-0006(267)235												
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd												
County : Carbon												
Region : Region 4												
Concept : Other-Roadway Project												
Bid Opening Date : 9/15/2026												
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 6,831.00	\$ 27,324.00	\$ 6,500.00	\$ 26,000.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 8,480.00	\$ 8,480.00	\$ 9,600.00	\$ 9,600.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 9,342.00	\$ 186,840.00	\$ 5,385.00	\$ 107,700.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 11,790.00	\$ 23,580.00	\$ 6,100.00	\$ 12,200.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 14,710.00	\$ 14,710.00	\$ 6,425.00	\$ 6,425.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 14,905.00	\$ 14,905.00	\$ 8,200.00	\$ 8,200.00
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 90.90	\$ 136,259.10	\$ 147.00	\$ 220,353.00
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 5.35	\$ 55,399.25	\$ 11.50	\$ 119,082.50
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 2.90	\$ 224,187.40	\$ 2.45	\$ 189,399.70
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,198.00	\$ 148,552.00	\$ 1,100.00	\$ 136,400.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 221.00	\$ 409,734.00	\$ 177.00	\$ 328,158.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 1,985.00	\$ 3,970.00	\$ 400.00	\$ 800.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 61.10	\$ 77,230.40	\$ 45.00	\$ 56,880.00
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 13.80	\$ 94,033.20	\$ 12.50	\$ 85,175.00
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 140.10	\$ 16,671.90	\$ 49.00	\$ 5,831.00
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 2,175.00	\$ 26,100.00	\$ 1,735.00	\$ 20,820.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 37.15	\$ 2,266.15	\$ 112.00	\$ 6,832.00
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 712.90	\$ 2,138.70	\$ 1,000.00	\$ 3,000.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 4,313.00	\$ 12,939.00	\$ 3,650.00	\$ 10,950.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 41.95	\$ 15,605.40	\$ 37.00	\$ 13,764.00
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 38,940.00	\$ 155,760.00	\$ 32,500.00	\$ 130,000.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 4,194.00	\$ 25,164.00	\$ 3,500.00	\$ 21,000.00
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 131.50	\$ 433,029.50	\$ 123.00	\$ 405,039.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		STAKER & PARSON COS DBA NIELSON CONSTRUC		ALLRED CONSTRUCTION LLC	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 9,885.00	\$ 39,540.00	\$ 8,800.00	\$ 35,200.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 12,440.00	\$ 49,760.00	\$ 13,500.00	\$ 54,000.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 2.00	\$ 1,404.00	\$ 6.00	\$ 4,212.00
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 4.30	\$ 1,290.00	\$ 11.00	\$ 3,300.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 1.15	\$ 1,152.30	\$ 0.75	\$ 751.50
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 1.50	\$ 1,503.00	\$ 2.35	\$ 2,354.70
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 1.20	\$ 842.40	\$ 1.50	\$ 1,053.00
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 2.40	\$ 720.00	\$ 3.00	\$ 900.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 40.45	\$ 15,128.30	\$ 19.50	\$ 7,293.00
	Subtotal						\$ 3,258,516.20		\$ 3,705,635.20		\$ 4,030,869.80	
	40 - SIGNING	Base										
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 45.55	\$ 23,230.50	\$ 60.00	\$ 30,600.00
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 239.60	\$ 16,292.80	\$ 650.00	\$ 44,200.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 29.95	\$ 4,672.20	\$ 41.00	\$ 6,396.00
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 98.85	\$ 494.25	\$ 82.50	\$ 412.50
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 103.00	\$ 515.00	\$ 86.00	\$ 430.00
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 62.90	\$ 13,900.90	\$ 52.50	\$ 11,602.50
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 62.90	\$ 23,210.10	\$ 52.50	\$ 19,372.50
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 125.80	\$ 1,887.00	\$ 105.00	\$ 1,575.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 233.60	\$ 467.20	\$ 195.00	\$ 390.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 239.30	\$ 3,589.50	\$ 199.75	\$ 2,996.25
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 496.60	\$ 15,394.60	\$ 414.50	\$ 12,849.50
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 493.70	\$ 2,962.20	\$ 412.00	\$ 2,472.00

Utah Department of Transportation									Bidder :		Bidder :	
Abstract of Bids							Engineer's Estimate		STAKER & PARSON COS DBA NIELSON CONSTRUC		ALLRED CONSTRUCTION LLC	
Project No :		F-0006(267)235										
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County :		Carbon										
Region :		Region 4										
Concept :		Other-Roadway Project										
Bid Opening Date :		9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 2,037.00	\$ 4,074.00	\$ 1,700.00	\$ 3,400.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 146.20	\$ 2,193.00	\$ 122.00	\$ 1,830.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 173.70	\$ 2,431.80	\$ 145.00	\$ 2,030.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 254.00	\$ 2,794.00	\$ 212.00	\$ 2,332.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 388.20	\$ 2,329.20	\$ 324.00	\$ 1,944.00
	Subtotal						\$ 280,110.00		\$ 120,438.25		\$ 144,832.25	
	50 - SIGNALS	Base										
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 250,000.00	\$ 250,000.00	\$ 221,910.00	\$ 221,910.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 208,000.00	\$ 208,000.00	\$ 186,642.00	\$ 186,642.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 253,000.00	\$ 253,000.00	\$ 219,350.00	\$ 219,350.00
	Subtotal						\$ 574,362.00		\$ 711,000.00		\$ 627,902.00	
	180 - TIME AND/OR LANE RENTAL	Base										
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	120.00 Day	\$ 188,400.00	130.00 Day	\$ 204,100.00
	Subtotal						\$ 199,390.00		\$ 188,400.00		\$ 204,100.00	
	A (Base Price + Additives Price) :						\$ 4,112,988.20		\$ 4,537,073.45		\$ 4,803,604.05	
	B (Base Time + Additives Time) :						\$ 199,390.00		\$ 188,400.00		\$ 204,100.00	
	C (Base Innovative Contracting + Additive Innovative Contracting) :						\$ 0.00		\$ 0.00		\$ 0.00	
	("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration :						\$ 4,312,378.20		\$ 4,725,473.45		\$ 5,007,704.05	
	Percent of Engineer's Estimate :								110.31%		116.79%	

Utah Department of Transportation									Bidder :	
Abstract of Bids							Engineer's Estimate		LANDMARK EXCAVATING INC	
Project No : F-0006(267)235										
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County : Carbon										
Region : Region 4										
Concept : Other-Roadway Project										
Bid Opening Date : 9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount
	10 - ROADWAY	Base								
1	00830701U		On the Job Training		650.00	Hour	\$ 10.00	\$ 6,500.00	\$ 10.00	\$ 6,500.00
2	015017010		Mobilization		1.00	Lump	\$ 299,000.00	\$ 299,000.00	\$ 490,850.00	\$ 490,850.00
3	015407010		Public Information Services		1.00	Lump	\$ 10,000.00	\$ 10,000.00	\$ 26,080.00	\$ 26,080.00
4	01554700*		Traffic Control		1.00	Lump	\$ 225,000.00	\$ 225,000.00	\$ 546,800.00	\$ 546,800.00
5	015717025		Check Dam - Fiber Roll		84.00	ft	\$ 12.00	\$ 1,008.00	\$ 18.50	\$ 1,554.00
6	015717030		Silt Fence		347.00	ft	\$ 5.00	\$ 1,735.00	\$ 4.30	\$ 1,492.10
7	015717075		Drop-Inlet Barrier - Fiber Roll		20.00	ft	\$ 20.00	\$ 400.00	\$ 9.90	\$ 198.00
8	015717100		Gutter - Inlet Barrier		23.00	Each	\$ 150.00	\$ 3,450.00	\$ 205.00	\$ 4,715.00
9	015717115		Pipe-Inlet Barrier - Fiber Roll		4.00	Each	\$ 20.00	\$ 80.00	\$ 205.00	\$ 820.00
10	017217010		Survey		1.00	Lump	\$ 30,000.00	\$ 30,000.00	\$ 74,590.00	\$ 74,590.00
11	018927042		Reconstruct Valve Box - Raise		1.00	Each	\$ 1,500.00	\$ 1,500.00	\$ 1,360.00	\$ 1,360.00
12	020567015		Granular Borrow (Plan Quantity)		1,422.00	cu yd	\$ 92.00	\$ 130,824.00	\$ 85.50	\$ 121,581.00
13	020757010		Separation Geotextile		4,250.00	sq yd	\$ 2.20	\$ 9,350.00	\$ 3.30	\$ 14,025.00
14	022167001		Test-Hole Utility		20.00	Each	\$ 550.00	\$ 11,000.00	\$ 944.00	\$ 18,880.00
15	022217030		Remove Catch Basin		2.00	Each	\$ 1,400.00	\$ 2,800.00	\$ 1,420.00	\$ 2,840.00
16	022217075		Remove Guardrail		805.00	ft	\$ 3.50	\$ 2,817.50	\$ 3.40	\$ 2,737.00
17	022217080		Remove Fence		79.00	ft	\$ 8.00	\$ 632.00	\$ 13.00	\$ 1,027.00
18	022217095		Remove Pipe		63.00	ft	\$ 100.00	\$ 6,300.00	\$ 14.50	\$ 913.50
19	02221718P		Abandon Pipe		180.00	ft	\$ 55.00	\$ 9,900.00	\$ 289.00	\$ 52,020.00
20	023167020		Roadway Excavation (Plan Quantity)		2,837.00	cu yd	\$ 33.00	\$ 93,621.00	\$ 39.50	\$ 112,061.50
21	023187010		Small Ditch Construction (Plan Quantity)		11.00	cu yd	\$ 75.00	\$ 825.00	\$ 14.00	\$ 154.00
22	023737010		Loose Riprap		19.00	cu yd	\$ 300.00	\$ 5,700.00	\$ 319.00	\$ 6,061.00
23	02511701*		Field Adjust Existing Conduit		8.00	Each	\$ 1,500.00	\$ 12,000.00	\$ 2,115.00	\$ 16,920.00
24	026107188		Drainage Pipe - 24 inch, Metal, Silt-Tight		6.00	ft	\$ 406.00	\$ 2,436.00	\$ 440.00	\$ 2,640.00
25	026107386		Drainage Pipe - 18 inch, Smooth, Leak-Resistant		2,147.00	ft	\$ 150.00	\$ 322,050.00	\$ 167.00	\$ 358,549.00
26	026107616		Drainage Pipe - 18 inch, Reinforced Concrete, Leak-Resistant		112.00	ft	\$ 198.00	\$ 22,176.00	\$ 204.00	\$ 22,848.00
27	026137030		Circular End Section 18 inch		4.00	Each	\$ 1,334.00	\$ 5,336.00	\$ 1,380.00	\$ 5,520.00
28	026137040		Circular End Section 24 inch		1.00	Each	\$ 1,501.00	\$ 1,501.00	\$ 1,475.00	\$ 1,475.00

Utah Department of Transportation									Bidder :	
Abstract of Bids							Engineer's Estimate		LANDMARK EXCAVATING INC	
Project No :		F-0006(267)235								
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd								
County :		Carbon								
Region :		Region 4								
Concept :		Other-Roadway Project								
Bid Opening Date :		9/15/2026								
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount
29	026337040		4 Foot Standard Manhole 3 ft to 5 ft Deep - CB 11		4.00	Each	\$ 9,900.00	\$ 39,600.00	\$ 9,090.00	\$ 36,360.00
30	026337045		4 Foot Standard Manhole 5 ft to 7 ft Deep - CB 11		1.00	Each	\$ 10,600.00	\$ 10,600.00	\$ 11,240.00	\$ 11,240.00
31	026337120		Concrete Drainage Structure 3 ft to 5 ft Deep - CB 9		20.00	Each	\$ 8,500.00	\$ 170,000.00	\$ 9,080.00	\$ 181,600.00
32	026337130		Concrete Drainage Structure 5 ft to 7 ft Deep - CB 9		2.00	Each	\$ 11,400.00	\$ 22,800.00	\$ 10,830.00	\$ 21,660.00
33	026337140		Concrete Drainage Structure 7 ft to 9 ft Deep - CB 9		1.00	Each	\$ 14,500.00	\$ 14,500.00	\$ 12,890.00	\$ 12,890.00
34	026337410		Double Catch Basin - CB 8		1.00	Each	\$ 13,600.00	\$ 13,600.00	\$ 13,930.00	\$ 13,930.00
35	027217020		Untreated Base Course (Plan Quantity)		1,499.00	cu yd	\$ 104.00	\$ 155,896.00	\$ 65.50	\$ 98,184.50
36	027217030		Untreated Base Course - Shouldering		10,355.00	ft	\$ 5.10	\$ 52,810.50	\$ 4.30	\$ 44,526.50
37	027357010		Micro-Surfacing		77,306.00	sq yd	\$ 2.60	\$ 200,995.60	\$ 3.20	\$ 247,379.20
38	02735702P		Emulsified Asphalt (Micro)		124.00	Ton	\$ 1,100.00	\$ 136,400.00	\$ 1,340.00	\$ 166,160.00
39	02740705*		HMHMA - 1/2 inch (PG 76-34)		1,854.00	Ton	\$ 190.00	\$ 352,260.00	\$ 234.00	\$ 433,836.00
40	027487020		Emulsified Asphalt (Tack)		2.00	Ton	\$ 3,540.00	\$ 7,080.00	\$ 134.00	\$ 268.00
41	027767018		Concrete Curb Type M2		1,264.00	ft	\$ 42.00	\$ 53,088.00	\$ 64.50	\$ 81,528.00
42	027767020		Concrete Median Filler		6,814.00	sq ft	\$ 12.00	\$ 81,768.00	\$ 14.50	\$ 98,803.00
43	027767025		Concrete Curb and Gutter Type B1		119.00	ft	\$ 52.00	\$ 6,188.00	\$ 91.00	\$ 10,829.00
44	027767100		Plowable End Section		12.00	Each	\$ 2,600.00	\$ 31,200.00	\$ 2,970.00	\$ 35,640.00
45	028227060		Right-of-Way Fence, Type G (Metal Post)		61.00	ft	\$ 18.00	\$ 1,098.00	\$ 79.00	\$ 4,819.00
46	028227105		Right-of-Way Brace Post		3.00	Each	\$ 650.00	\$ 1,950.00	\$ 1,585.00	\$ 4,755.00
47	02841703*		Guardrail Approach Transition Element to Cast-In-Place Concrete Barrier		3.00	Each	\$ 5,000.00	\$ 15,000.00	\$ 4,945.00	\$ 14,835.00
48	02841710*		Midwest 31 Inch W-Beam Guardrail 6 ft Steel Post		372.00	ft	\$ 35.00	\$ 13,020.00	\$ 48.00	\$ 17,856.00
49	028437020		Crash Cushion Type D (MASH)		4.00	Each	\$ 32,000.00	\$ 128,000.00	\$ 44,660.00	\$ 178,640.00
50	028437035		End Treatment Type G (MASH)		6.00	Each	\$ 4,900.00	\$ 29,400.00	\$ 4,810.00	\$ 28,860.00
51	028447030		Cast-In-Place Concrete Constant Slope Barrier - 42 Inch		3,293.00	ft	\$ 115.00	\$ 378,695.00	\$ 137.00	\$ 451,141.00

Utah Department of Transportation									Bidder :	
Abstract of Bids							Engineer's Estimate		LANDMARK EXCAVATING INC	
Project No : F-0006(267)235										
Project Name : US-6; Improve Ints, Consumers Rd to Carbonville Rd										
County : Carbon										
Region : Region 4										
Concept : Other-Roadway Project										
Bid Opening Date : 9/15/2026										
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount
52	028447039		Cast-In-Place Concrete Constant Slope Barrier – 42 Inch To 32 Inch Constant Slope End Section With Beam Foundation BA 3A6		4.00	Each	\$ 11,000.00	\$ 44,000.00	\$ 14,380.00	\$ 57,520.00
53	028447171		Cast-In-Place Concrete Jersey to F-Shape Transition With Beam Foundation BA 2E1B		4.00	Each	\$ 14,500.00	\$ 58,000.00	\$ 13,060.00	\$ 52,240.00
54	029117010		HECP Type 1 (Plan Quantity)		702.00	sq yd	\$ 2.00	\$ 1,404.00	\$ 3.90	\$ 2,737.80
55	029117020		HECP Type 2 (Plan Quantity)		300.00	sq yd	\$ 3.00	\$ 900.00	\$ 5.20	\$ 1,560.00
56	029127000		Strip and Stockpile Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 3.45	\$ 3,456.90	\$ 0.65	\$ 651.30
57	029127010		Spread Salvaged Topsoil (Plan Quantity)		1,002.00	sq yd	\$ 4.60	\$ 4,609.20	\$ 5.50	\$ 5,511.00
58	029227010		Drill Seed (Plan Quantity)		702.00	sq yd	\$ 1.50	\$ 1,053.00	\$ 1.30	\$ 912.60
59	029227030		Broadcast Seed (Plan Quantity)		300.00	sq yd	\$ 1.50	\$ 450.00	\$ 2.60	\$ 780.00
60	029617030		Rotomilling - 2 Inch		374.00	sq yd	\$ 28.75	\$ 10,752.50	\$ 125.00	\$ 46,750.00
	Subtotal						\$ 3,258,516.20		\$ 4,259,614.00	
	40 - SIGNING	Base								
61	027657050		Pavement Marking Paint		510.00	gal	\$ 70.00	\$ 35,700.00	\$ 47.50	\$ 24,225.00
62	027687105		Pavement Message (Preformed Thermoplastic)		68.00	Each	\$ 350.00	\$ 23,800.00	\$ 225.00	\$ 15,300.00
63	027687125		Pavement Message (Preformed Thermoplastic Stop Line, Crosswalks - 24 inch)		156.00	ft	\$ 900.00	\$ 140,400.00	\$ 16.00	\$ 2,496.00
64	028427060		Flexible Delineator Post - Type I		5.00	Each	\$ 110.00	\$ 550.00	\$ 113.00	\$ 565.00
65	028427070		Flexible Delineator Post - Culvert Marker		5.00	Each	\$ 110.00	\$ 550.00	\$ 118.00	\$ 590.00
66	028917020		Sign Type A-1		221.00	sq ft	\$ 50.00	\$ 11,050.00	\$ 72.00	\$ 15,912.00
67	028917075		Sign Type A-2		369.00	sq ft	\$ 90.00	\$ 33,210.00	\$ 72.00	\$ 26,568.00
68	028917270		Remove Sign Less Than 20 Square Feet		15.00	Each	\$ 150.00	\$ 2,250.00	\$ 144.00	\$ 2,160.00
69	028917285		Relocate Sign Less Than 20 Square Feet		2.00	Each	\$ 250.00	\$ 500.00	\$ 267.00	\$ 534.00
70	028917300		Small Sign Tubular Steel Post Base (B1)		15.00	Each	\$ 350.00	\$ 5,250.00	\$ 274.00	\$ 4,110.00
71	028917320		Slipbase Sign Base (B3)		31.00	Each	\$ 450.00	\$ 13,950.00	\$ 568.00	\$ 17,608.00
72	028917322		Flexible Sign Base		6.00	Each	\$ 100.00	\$ 600.00	\$ 564.00	\$ 3,384.00

Utah Department of Transportation							Engineer's Estimate		Bidder : LANDMARK EXCAVATING INC	
Abstract of Bids										
Project No :		F-0006(267)235								
Project Name :		US-6; Improve Ints, Consumers Rd to Carbonville Rd								
County :		Carbon								
Region :		Region 4								
Concept :		Other-Roadway Project								
Bid Opening Date :		9/15/2026								
Line No.	Item No.	Container Description	Item Name	Additive #	Qty	Unit	Unit Price	Amount	Unit Price	Amount
73	02891733P		Concrete Barrier Square Tube Sign Base (B5E)		2.00	Each	\$ 850.00	\$ 1,700.00	\$ 2,330.00	\$ 4,660.00
74	028917360		Sign Post P2		15.00	Each	\$ 115.00	\$ 1,725.00	\$ 167.00	\$ 2,505.00
75	028917365		Sign Post P3		14.00	Each	\$ 225.00	\$ 3,150.00	\$ 199.00	\$ 2,786.00
76	028917370		Sign Post P4		11.00	Each	\$ 275.00	\$ 3,025.00	\$ 290.00	\$ 3,190.00
77	028917375		Sign Post P5		6.00	Each	\$ 450.00	\$ 2,700.00	\$ 444.00	\$ 2,664.00
	Subtotal						\$ 280,110.00		\$ 129,257.00	
	50 - SIGNALS	Base								
78	02892701D		Traffic Signal System (US-6 & Consumers Rd)		1.00	Lump	\$ 197,437.00	\$ 197,437.00	\$ 275,900.00	\$ 275,900.00
79	02892702D		Traffic Signal System (US-6 & Spring Glen Rd)		1.00	Lump	\$ 161,972.00	\$ 161,972.00	\$ 229,300.00	\$ 229,300.00
80	02892703D		Traffic Signal System (US-6 & Carbonville Rd)		1.00	Lump	\$ 214,953.00	\$ 214,953.00	\$ 279,100.00	\$ 279,100.00
	Subtotal						\$ 574,362.00		\$ 784,300.00	
	180 - TIME AND/OR LANE RENTAL	Base								
81	00221700*		Contract Time		\$ 1,570.00	Cal d	127.00 Day	\$ 199,390.00	140.00 Day	\$ 219,800.00
	Subtotal						\$ 199,390.00		\$ 219,800.00	
	A (Base Price + Additives Price) :						\$ 4,112,988.20		\$ 5,173,171.00	
	B (Base Time + Additives Time) :						\$ 199,390.00		\$ 219,800.00	
	C (Base Innovative Contracting + Additive Innovative Contracting) :						\$ 0.00		\$ 0.00	
	("A" Price + "B" Time + "C" Innovative Contracting) - For Award Consideration :						\$ 4,312,378.20		\$ 5,392,971.00	
	Percent of Engineer's Estimate :								125.78%	